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SECTION 00 11 13 
ADVERTISEMENT FOR BIDS 

 
 
 NOTICE IS HEREBY GIVEN that NORTH OF THE RIVER RECREATION AND PARK DISTRICT, hereinafter 
referred to as “NOR,” will receive sealed Bids at NOR’S Administrative Complex, 3825 Riverlakes Drive, Bakersfield, 
Kern County, California, until 10:00 A.M., PST, Tuesday, June 13th, 2023, for the public improvements consisting, 
in general, of the following: Riverview Community Park Perimeter Fencing. 
 
This Project requires one of the following C-13 Fencing Contractor’s License, C-60 Welding Contractor’s License, 
C-23 Ornamental Metal Contractor’s License, A-General Engineering Contractor’s License, or B-General Building 

Contractor’s License. 
 
 A mandatory pre-bid meeting is scheduled at 9:00 A.M., Thursday, May 25th, and Wednesday May 31st, 
2023, at NOR’s Riverview Community Park, 401 Willow Drive, Bakersfield, California. 
 
 Bidders are notified of requirements by California Department of Industrial Relations for the registration 
of contractors and subcontractors; project compliance monitoring and enforcement by the Department of 
Industrial Relations; posting of job site notices prescribed by regulation; as well as compliance with all prevailing 
wage and apprenticeship standards pursuant to California Labor Code part 7, Chapter 1, Article 2, Sections 
1725.5, 1771.1, 1771.4, and 1777.5, et. Al.  
 

Bidders are further notified that all of the above-described Public Work shall be performed pursuant to 
and in accordance with Contract Documents provided by NOR.  Said Contract Documents are available on NOR’s 
website at http://www.norfun.org. NOR is not authorized to give oral explanations or interpretations of Contract 
Documents, and a submission of a Proposal constitutes agreement that the Bidder has placed no reliance on any 
such oral explanation or interpretation.  However, NOR may, upon inquiry by Bidder, orally direct the Bidder’s 
attention to the specific provision of the Contract Documents that cover the subject of the inquiry. 
 
 Bidders are further notified that each Bid must be made on the Proposal Form furnished by NOR; Bids 
must be received on or before the date and hour above specified or such Bid will be rejected; all Bids timely 
received by NOR will be opened and publicly read at the above address and time. 
 
 Each Bid shall be accompanied by a Certified Check or Bidder’s Bond in the amount of ten (10) percent 
of the maximum total Bid.  In addition, the successful Bidder shall be required to furnish a Faithful Performance 
Bond and a Labor and Materials Bond in the amounts set forth in the Specifications and General Conditions.  In 
accordance with the provisions of Government Code Section 4590, securities may be submitted for any monies 
which NOR may withhold pursuant to the terms of the Contract to insure performance. 
 

Bidders are further notified it shall be mandatory upon the Contractor to whom a Contract is awarded, and upon 
all Subcontractors under him, to pay not less than the general prevailing rates of per diem wages to all workmen in the 
execution of the Contract. Pursuant to the provisions of the California State Labor Code, and Local Laws thereto 
applicable, the said Board of Directors has ascertained the prevailing rate of wages in the locality where this Work is to be 
performed, for each craft and/or type of workman or mechanic needed to perform the Work of this Contract.  General 
Prevailing Wage Rates shall be those rates pertaining to Kern County as published by the Director of Industrial Relations 
pursuant to California Labor Code, Part 7, Chapter 1, Article 2, Sections 1770, 1773, 1773.1, and 1777.5. The minimum 
wage rates applicable for each craft, classification or type of worker needed for the aforesaid Public Work is set forth in a 
prevailing wage schedule available at California Department of Industrial Relations (www.dir.ca.gov/dlsr/pwd/index.htm) 
website. 

 
Copies of the Prevailing Wage Schedules may be obtained from the Division of Labor Research and Statistics, 

P.O. Box 420603, San Francisco, CA. 94142, (415) 703-4774. 
 
 
 

http://www.dir.ca.gov/dlsr/pwd/index.htm
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NOR’s Board of Directors reserves the right to accept or reject any and all Bids and to waive any 
informality or irregularity in any bid. 
 
 
Dated:  05.19.2023 
/s/ Racheal Garcia 
CLERK OF THE BOARD OF DIRECTORS OF NORTH 
OF THE RIVER RECREATION AND PARK DISTRICT 
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TO:  Potential Bidder 
 
FROM:  Mike Evans 
  Superintendent of Parks & Facilities 
  North of the River Recreation & Park District 
  3825 Riverlakes Drive 
  Bakersfield, CA 93312 
  bids@norrecreation.org 
  (661) 392.2000 
 
DATE:  May 17th, 2023 
 
SUBJECT: Riverview Community Park Perimeter Fencing, Project #RV-1-2223 
 
 
North of the River Recreation and Park District (NOR) is seeking Bids for Riverview Community Park Perimeter 
Fencing.  The Work shall be completed between July 17th, 2023, and August 27th, 2023. 
 
A MANDATORY pre-bid conference will be held on-site on Thursday, May 25th and Wednesday May 31st at 9:00 
A.M., PST.  Site address is 401 Willow Drive, Bakersfield, California 93308.  Interested Bidders may set up an earlier 
site visit if needed, but this does not exempt one from the pre-bid conference. All questions and RFIs shall be 
directed to Bid Administrator at bids@norrecreation.org and all RFIs are due by 12:00 P.M., June 7th, 2023.  
 
Items specified and directed in attached Specifications are used to describe the quality and craftsmanship 
required and do not detail the exact work to be completed. Contractor shall be experienced with concrete 
footing demolition, forming, welding and fence installation and shall submit a current licensed contractor 
certificate, liability insurance form to $2 Million in coverage and workman’s compensation forms and additional 
certifications as required by NOR with the Bid Form. Bids submitted without the above forms will not be 
considered. BIDS ARE DUE BY Tuesday, June 13th, 2023, at 10:00 AM PST.  Bids may be mailed, emailed or 
hand delivered.  Bids sent by mail, email or hand delivered shall be sealed and labeled on the envelope: Project 
#RV-1-2223.  Emailed bids shall be sent as an email attachment in portable document format (PDF) referencing 
Project #RV-1-2223 to bids@norrecreation.org.  All bids must be submitted on the enclosed form with all 
required documentation listed in Specifications.  Bidder must provide lead time in space provided on the Bid 
Form. 
 
Contractor shall thoroughly read all attached documents and agree to comply with all notices and documents as 
contained in this Bid Package. By submitting a Bid, Contractor is agreeing to all terms. 
 
If potential purchase orders are to be made to a company not listed as the Bidding Firm, please provide their 
information in the designated area on the Bid request form. 
 
 

mailto:bids@norrecreation.org


00 00 00 PROCUREMENT AND CONTRACTING  00 11 16 
NOR 09/22  INVITATION TO BID 

Bidders are notified of requirements by California Department of Industrial Relations for the registration of 
contractors and subcontractors; project compliance monitoring and enforcement by the Department of 
Industrial Relations; posting of job site notices prescribed by regulation; as well as compliance with all prevailing 
wage and apprenticeship standards pursuant to California Labor Code part 7, Chapter 1, Article 2, Sections 
1725.5, 1771.1, 1771.4, and 1777.5, et. al.  
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 
 
1.01 Introduction 
 

a. Each proposal shall be in accordance with the Contract Documents prepared by NOR. 
 
1.02 Definition of Terms 
 

a. Whenever used in any of the Contract Documents, the following terms shall have the meanings 
hereinafter set forth. 

 
(1) The words “Contract Documents” shall mean any or all of the following items as applicable: 

 
Notice to Contractors 
Instructions to Bidders 
The Proposal 
Proposal Guarantee (Bidder’s Bond) 
Bidder’s Statement of Experience Qualifications 
Bidder’s Designation of Subcontractors 
Contract Agreement 
Noncollusion Affidavit 
Guaranty 
Certificate of Exclusion of Asbestos and Lead Products 
Certification Regarding Playground Equipment Installation 
Faithful Performance Bond 
Payment Bond 
Certificate(s) of Insurance 
Certificates of Compliance 
General Conditions of the Contract 
Supplementary Conditions of the Contract 
Specifications 
Drawings 
Addenda (if applicable) 
Contract Change Orders (if applicable) 
 
Each of these items is to be considered by reference as part of the Contract Agreement. 
 

(2) Contract:  The Contract is the written Agreement covering the performance of the Work and the 
furnishing of labor, materials, tools and equipment in connection with the Work.  It includes 
supplemental agreements amending or extending the Work contemplated and which may be 
required to complete the Work in a substantial and acceptable manner.  Supplemental 
agreements are written agreements covering alterations, amendments, or extensions to the 
Contract and include Contract Change Orders. 

 
(3) NOR:  NOR is North of the River Recreation and Park District of Kern County, California.  NOR is 

the Owner whenever Owner is used in Specifications or on Plans. 
 
(4) Acceptance:  The formal written acceptance of the Work by NOR or its authorized 

representative. 
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(5) Board of Directors or Board:  The Board of Directors, or Board, is the Board of Directors of North 
of the River Recreation and Park District. 

 
(6) Engineer:  The term “Engineer” refers to NOR’s designated technical representatives assigned 

administrative responsibilities during the course of construction to make appropriate 
inspections, testing or interpretation of work. If no such individual has been designated, 
“Engineer” shall refer to “NOR” and/or “Owner”. 

 
(7) Surveyor:  The term “Surveyor” refers to NOR staff or NOR’s properly authorized agents, or when 

required, a surveyor hired by the Contractor which performs designated survey work. 
 

(8) Contractor:  The term “Contractor” used herein or in other sections of the Contract Documents 
means the person, firm or corporation with whom the Contract Agreement is made by NOR for 
the performance of Work herein described. 

 
(9) Subcontractor:  Any person, firm, or corporation other than an employee of the Contractor, 

supplying, for and under agreement with either the Contractor or any subcontractor of the 
Contractor, labor or materials or both, on or off the site of the Project in connection with this 
Contract. 

 
(10) Bidder:  Any individual, firm, partnership, or corporation submitting a Proposal for the Work 

contemplated acting directly or through a duly authorized representative. 
 

(11) Proposal:  The offer of a Bidder for the Work under any schedule or combination of schedules 
properly completed and submitted on the prescribed Proposal form, with appropriate 
signatures and Proposal Guarantee. 

 
(12) Proposal Guarantee:  The Cashier’s Check, Certified Check, or Bidder’s Bond accompanying the 

Proposal submitted by the Bidder, as a guarantee that the Bidder will enter into a contract with 
NOR for the performance of the Work when the Contract is awarded to said Bidder. 

 
(13) Date of Execution of the Contract:  The date on which the Contract is signed by NOR’s 

authorized representative. 
 

(14) Days:  Unless otherwise specifically stated, the term “days” will be understood to mean calendar 
days. 

 
(15) Work:  The term “Work” shall mean all the work specified under schedules indicated, shown or 

contemplated in the Contract Documents, including all alterations, amendments or extensions 
thereto made by Contract Change Orders or other written orders of NOR or its Engineer. 

 
(16) Specifications:  The term “Specifications” refers to terms, provisions and requirements contained 

herein and referred to as Specifications.  Where Standard Specifications, such as those of 
“ASTM”, “AASHO”, etc., have been referred to, the applicable portions of such Standard 
Specifications shall become a part of these Contract Documents. 

 
(17) Drawings:  The term “Drawings” refers to the official plans, profiles, cross sections, evaluations, 

details, other working drawings and supplementary drawings, or reproductions which show the 
location, character, dimensions, and details of the Work to be performed.  Drawings may be 
either bound in the same book as in the balance of the Contract Documents or bound in 
separate sets, and are a part of the Contract Documents regardless of the method of binding. 

 
(18) Whenever in the Specifications or upon the Drawings, the words DIRECTED, REQUIRED, 

PERMITTED, ORDERED, DESIGNATED, PRESCRIBED, or words of like import are used, it shall be 
understood that the direction, requirement, permission, order, designation or prescription shall 
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be according to NOR’s intent and similarly the words APPROVED, ACCEPTABLE, SATISFACTORY, 
or words of like import, shall mean approved or acceptable to or satisfactory to NOR, unless 
otherwise expressly stated. 

 
(19) AASHO:  The American Association of State Highway Officials. 

 
(20) ACI:  The American Concrete Institute. 

 
(21) ADA: The Americans with Disabilities Act of 1990. 

 
(22) AISC:  The American Institute of Steel Construction. 

 
(23) AISI:  The American Iron and Steel Institute. 

 
(24) ASABE: American Society of Agricultural and Biological Engineers. 

 
(25) ASME:  The American Society for Mechanical Engineers. 

 
(26) ASTM:  The American Society for Testing Materials. 

 
(27) AWS:  The American Welding Society. 

 
(28) AWWA:  The American Water Works Association. 

 
(29) CCP:  Code of Civil Procedure 

 
(30) IEEE:  The Institute of Electrical and Electronics Engineers. 

 
(31) IPCEA:  The Insulated Power Cable Engineers Association. 

 
(32) NEMA:  The National Electrical Manufacturers Association. 

 
(33) SSPC:  The Steel Structures Painting Council. 

 
(34) USAS:  The United States of America Standard Institute. 

 
(35) County:  County of Kern, California. 

 
(36) City:  City of Bakersfield. 

 
(37) Elevation:  The figures given in the Specifications or upon the Drawings after the word 

ELEVATION or an abbreviation of it, shall mean distances and feet above U.S. Coast and Geodetic 
Survey sea level data or a referenced fixed point.  Actual elevation or relative elevations shall 
then be established by the Surveyor. 

 
(38) “Or Equal”:  Where the phrase “or equal” or “or equal as approved by NOR” occurs in the 

Contract Documents, do not assume that the materials, equipment, or methods will be 
approved as equal unless the item has been specifically so approved for this work by NOR. 

 
1.03 Examination of Site, Drawings, etc. 
 

a. Each Bidder shall visit the site of the proposed Work and become fully acquainted with local 
conditions, construction, and labor to ensure a full understanding of the facilities, difficulties, and 
restrictions attending the execution of the Work under the Contract.  Bidders shall thoroughly 
examine and be familiar with the Drawings and Specifications.  The failure of any Bidder to receive or 
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examine any form, instrument, addendum, or other documents, or to visit the site and become 
acquainted with existing conditions shall in no way relieve the Bidder from any obligation with 
respect to a Proposal or to the Contract.  The Drawings for the Work show conditions as they are 
supposed or believed to exist; but it is neither intended nor to be inferred that the conditions as 
shown thereon constitute a representation by NOR, or its officers or representatives, that such 
conditions are actually existent, nor shall NOR, or any of its officers or representatives be liable for any 
loss sustained by the Contractor as a result of a variance between conditions as shown on the 
Drawings and the actual conditions revealed during the progress of the Work. 

 
b. The Bidder shall investigate to ensure satisfaction as to the conditions to be encountered, as to the 

character, quality and quantities of work to be performed and materials to be furnished, and as to the 
requirements of these Drawings and Specifications, and the Contract. 

 
1.04 Addenda and Explanation to Bidders 
 

a. Any explanation desired by the Bidders regarding the meaning or interpretation of any of the 
Contract Documents must be requested in writing, with sufficient allowance of time for receipt of 
reply before the time set for opening of Proposals.  Any such explanations or interpretations will be 
made in the form of Addenda to the Documents and will be furnished to all Bidders who shall include 
costs for all Addenda with their Proposals. 

 
b. NOR is not authorized to give oral explanations or interpretations of Contract Documents, and a 

submission of a Proposal constitutes agreement that the Bidder has placed no reliance on any such 
oral explanation or interpretation.  However, NOR may, upon inquiry by Bidder, orally direct the 
Bidder’s attention to the specific provision of the Contract Documents that cover the subject of the 
inquiry. 

 
1.05 Qualifications of Contractors 
 

a. It is not the intent to restrict or limit the Bidders; however, because of the specialized nature of the 
Work, each Bidder and Sub-Bidder shall understand the following: 

 
(1) The General Contractor must currently be licensed with an appropriate license classification 

to perform the Work of this Contract; and submit with the Proposal names and locations of 
at least five (5) projects previously completed or in progress which are of the similar size and 
difficulty. 

 
(2) Each Subcontractor must currently be licensed for their specific classification of work; and 

must provide evidence, if requested, that they have successfully performed similar work in 
the past. 

 
(3) The Bidders and Sub-Bidders are cautioned against attempting to substitute for specified 

items that have not been previously approved, and items which may not meet all the 
requirements of design and quality. 

 
(4) It should be understood that close tolerances and conformity to Plans, Specifications, codes 

and good workmanship will be strictly enforced.  Improper, non-conforming, or non-
specified work will be immediately rejected, whenever noted, and all such work will be 
removed and replaced at no additional cost to NOR. 

 
1.06 Designation of Subcontractors 
 

a. Each Bidder shall set forth in their Proposal on the form provided the following information in 
accordance with the provisions of Chapter 4, Part 1 of Division 2, of the Public Contract Code. 
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(1) The name, address of the place of business, class of license, license number and portion of 
work to be performed of each Subcontractor who will perform work or labor or render 
service to the prime Contractor in or about the construction of the work or improvement, or 
a Subcontractor licensed by the State of California, who, under subcontract to the prime 
Contractor, specially fabricates and installs a portion of the work or improvement according 
to detailed Drawings contained in the Plans and Specifications, in any amount in excess of 
one-half of one percent of the prime Contractor’s total Bid. 

 
(2) The portion of the Work which will be done by each such Contractor. Only one 

Subcontractor shall be listed for each such portion of the Work as defined in the Bid. 
 

(3) If the Bidder fails to specify a Subcontractor for any portion of the Work to be performed 
under the Contract, the prime Contractor agrees to perform that portion of the Work 
exclusively. 

 
1.07 Contract Bonds 
 

a. The successful Contractor will be required to furnish both a Performance Bond and Payment Bond.  
The Performance Bond shall be in the amount of 100% of the total Contract amount.  The Payment 
Bond shall be in the amount required by Section 3247 et seq. of the Civil Code of the State of 
California (50% of total Contract amount). 

 
b. Said bonds shall be furnished on the forms enclosed following the Agreement and shall be 

satisfactory to NOR and shall be obtained from a responsible corporate surety (or sureties) acceptable 
to NOR, which is licensed by the State of California to act as surety upon bonds and undertakings and 
which maintains in this state at least one office for conducting business.  The surety (or sureties) shall 
furnish reports as to its financial condition if requested by NOR.  NOR will interpret the phrase 
“reports as to its financial condition” to mean the reports specified in CCP Section 995.660(a)(4).  The 
premiums for said bonds shall be paid by the Contractor. 

 
c. If any surety becomes unacceptable to NOR or fails to furnish reports as to its financial condition as 

requested by NOR, the Contractor shall promptly furnish such additional security as may be required 
to protect the interests of NOR and of persons supplying labor or materials in the prosecution of the 
work contemplated by this Contract. 

 
d. In the event of any conflict between the terms of the Contract and the terms of the bonds, the terms 

of the Contract shall control, and the bonds shall be deemed to be amended thereby. 
 

e. Without limiting the foregoing, NOR shall be entitled to exercise all rights granted to it by the 
Contract in the event of the default without control thereof by the surety, provided that NOR gives 
the surety notice of such default at the time or before the exercise of any such right by NOR, and 
regardless of the terms of said bonds, the exercise of any such right by NOR shall in no manner affect 
the liability of the surety under said bonds. 

 
f. Attorneys-in-fact, who sign Bid Bonds or Contract bonds, must file with each bond, a certified and 

effectively dated copy of their power of attorney. 
 

g. The surety company shall familiarize itself with all of the conditions and provisions of this Contract, 
and it waives the right of special notification of any change or modification of this Contract or of 
extension of time, or of decreased and increased work, or of the cancellation of the Contract, or of 
any other act or acts by NOR, or the NOR’s authorized agents, under the terms of this Contract; and 
failure to so notify the aforesaid surety companies of changes shall in no way relieve the surety 
companies of their obligations under this Contract. 

 
 



PROJECT:  RV-1-2223 Riverview Community Park Perimeter Fencing 
 
 

 
00 00 00 – PROCUREMENT & CONTRACTING REQUIREMENTS                                                                                                  00 21 13-7 
NOR 09/22                                                                                                                                                                            Instructions to Bidders 

1.08 Proposal Form and Preparation 
 

a. Bid Proposals shall be submitted using the form attached to and forming a part of the Contract 
Documents.  All bid items shall be properly filled out; numbers shall be stated in figures, and the 
signatures of all persons signing shall be longhand. 

 
b. Bidder is to complete and submit with the Agreement all certification forms required under Division 0 

of these Specifications. 
 
1.09 Prices 
 

a. In the case of discrepancy between unit prices and totals, unit prices will prevail.  In case of 
discrepancy between words and figures, words will prevail. 

 
1.10 Proposal Guarantee – Bidder’s Bonds 
 

a. All Proposals shall be accompanied by Certified Check, Cashier’s Check or Bidder’s Bond made 
payable to NOR.  The Proposal Guarantee must be enclosed in the same envelope with the Proposal.  
The amount of the Proposal Guarantee shall be not less than 10% of the total amount of the 
Proposal. 

 
1.11 Address and Marking of Proposals 
 

a. The envelope containing the Proposal shall be sealed and addressed to NORTH OF THE RIVER 
RECREATION AND PARK DISTRICT, 3825 Riverlakes Drive, Bakersfield, California 93312.  The envelope 
shall be plainly marked in the upper left-hand corner with the name and address of the Bidder.  In the 
lower left-hand corner the words “PROPOSAL FOR” followed by the name of the Work and the date 
and hour of opening of bid shall be clearly marked on the envelope.  The Certified or Cashier’s Check 
or Bidder’s Bond shall be enclosed in the same envelope with the Proposal. 

 
1.12 Withdrawals of Proposals 
 

a. Proposals may be withdrawn by the Bidder prior to the time for opening of Bids. 
 

b. No Proposal may be withdrawn after the hour affixed for opening Bids without rendering the 
accompanying Certified or Cashier’s Check or Bidder’s Bond subject to retention.  It will be treated as 
though there is a failure to execute the Contract after it is awarded.  Negligence on the part of the 
Bidder in preparing the Proposal shall not constitute a right to withdraw the Proposal subsequent to 
the opening of Proposals. 

 
1.13 Lowest Responsible Bidder, Acceptance or Rejection of Proposals 
 

a. NOR reserves the right to accept or reject any and all Proposals and to waive any informality in any 
Proposal.  No Proposal can be withdrawn during that period. 

 
b. Before a Proposal is considered for award, NOR may require a Bidder to submit a statement of facts 

and details as to the business, technical organization, financial resources, and equipment available 
and to be used in performing the Work.  Additionally, NOR may require evidence that the Contractor 
has performed other work of comparable magnitude and type.  NOR expressly reserves the right to 
reject any Proposal if it determines that the business and technical organization, equipment, financial 
and other resources of the Bidder are not sufficiently qualified for the Work bid upon and, justifies 
such rejection. 
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1.14 Award and Execution of Contract 
 

a. The Board of Directors and/or General Manager will award the Contract at the prices named in the 
Proposal to the lowest responsible Bidder no later than during the month following the opening of 
bids unless all Bids are rejected.  Contract documents shall be signed within fifteen (15) calendar days 
after the Bidder receives notice that the Contract is ready for signatures.  The successful Bidder will be 
required to execute the Agreement and furnish evidence of insurance and contract bonds as 
specified in the Contract. 

 
b. If a Bidder to whom the award is made fails or refuses to so perform as required herein, the respective 

Bid Guarantee shall become the property of NOR and the award will be annulled. 
 
1.15 Return of Proposal Guarantee 
 

a. Within fifteen (15) calendar days after the awarded Contract is executed, NOR will return the Proposal 
Guarantees, other than Bidder’s Bonds, to all Bidders, whose Proposals are not to be further 
considered in awarding the Contract. 

 
b. Retained Proposal Guarantees will be held until the Contract has been fully executed, after which all 

Proposal Guarantees other than Bidder’s Bonds and any guarantees which have been forfeited will be 
returned to the respective Bidders. 

 
 
 

END OF SECTION 



PROJECT: RV-1-2223 Riverview Community Park Perimeter Fencing 

00 00 00 – PROCUREMENT & CONTRACTING REQUIREMENTS   00 25 13-1 
NOR 04/18  PRE-BID MEETING 

SECTION 00 25 13 
PRE-BID MEETING 

 
 
NOTICE TO ALL INTERESTED BIDDERS: 
 
 
A MANDATORY pre-bid conference will be held on-site on Thursday, May 25th and Wednesday May 31st, 2023, at 
9:00 AM PST.  Site address is 401 Willow Drive, Bakersfield, California 93308.  Interested Bidders may set up an 
earlier site visit if needed, but this does not exempt one from the pre-bid conference.  All questions and RFIs shall 
be directed to Bid Administrator at bids@norrecreation.org. All RFIs are due by 12:00 PM, June 7th, 2023.  
 
Any Addenda issued for said Bid Package will be issued under Section 00 91 13-Addenda. 

 
 

END OF SECTION 

mailto:bids@norrecreation.org
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SECTION 00 27 00 
BID PROTEST PROCEDURE 

 
1.01 Form and Timing of the Bid Protest. 
   

a. Any Bid Protest (a “Bid Protest”) must be submitted in writing by an eligible Bidder and received by 
NORTH OF THE RIVER RECREATION & PARK DISTRICT, a recreation district operating under 
California Public Resources Code Section 5781.46 (herein, “NOR”), and other persons as specified in 
Section 4 on or before 5:00 p.m., Pacific Time, on Thursday, June 15th , 2023, i.e., two (2) business 
days following Bid opening (the “Bid Protest Deadline”).  A “business” day is a day that is neither a 
Saturday, a Sunday, nor a Federal and/or State of California bank holiday. 

 
1.02. Eligibility to Submit a Bid Protest.   
 

a. Only a Bidder who has actually submitted a Bid Proposal is eligible to submit a Bid Protest against 
another Bidder.  Materialmen, subcontractors, and suppliers of a Bidder are not eligible to submit a 
Bid Protest. A Bidder may not rely on the Bid Protest submitted by another Bidder, but must timely 
pursue its own Bid Protest. 

 
1.03. The Contents of a Bid Protest.   
 

a. A Bid Protest must contain a complete statement of the basis for the protest and all supporting 
documentation, information, and materials.  Documentation, information, and materials submitted 
by the Protesting Bidder after the Bid Protest Deadline shall not be considered.  The Bid Protest 
must refer to the specific article(s), paragraph(s), portion(s), provision(s), or section(s) of the 
Contract Documents upon which the Bid Protest is based and/or upon which it relies.  The Bid 
Protest must include the name, address, telephone number, and, if available, e-mail address of the 
person(s) representing the Protesting Bidder if different from the Protesting Bidder. 

 
1.04. Submittal of a Bid Protest.   
 

a. A copy of a Bid Protest and all supporting documentation, information and materials must also be 
transmitted by e-mail, personal delivery, or telefax to NOR, the Protested Bidder, and any other 
Bidder who has a reasonable prospect of receiving an award depending upon the outcome of the 
Bid Protest prior to the expiration of the Bid Protest Deadline. 

 
1.05. Response to a Bid Protest.   
 

a. The Protested Bidder may submit a written response to a Bid Protest (a “Bid Protest Response”).  
The Bid Protest Response must be received by NOR, the Protesting Bidder, and any other Bidder 
who has a reasonable prospect of receiving an award depending upon the outcome of the Bid 
Protest on or before 5:00 p.m., Pacific Time, on Monday, June 19th, 2023, i.e., two (2) business days 
following after the Bid Protest Deadline or after receipt of the Bid Protest, whichever is sooner (the 
“Response Deadline”). The Bid Protest Response must include all supporting documentation, 
information, and materials.   Documentation, information, and materials submitted by the 
Protested Bidder after the Response Deadline shall not be considered.  The Bid Protest Response 
must include the name, address, telephone number, and, if available, e-mail address of the 
person(s) representing the Protested Bidder if different from the Protested Bidder. 

 
1.06. Submittal of a Bid Protest Response.   
 

a. A copy of a Bid Protest Response and all supporting documentation, information, and materials 
must also be transmitted by e-mail, personal delivery, or telefax to NOR, the Protesting Bidder, and 
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any other Bidder who has a reasonable prospect of receiving an award depending upon the 
outcome of the Bid Protest prior to the expiration of the Response Deadline. 

 
1.07. Strict Compliance with Procedures and Time Limits.   
 

a. The procedure and time limits set forth in this Bid Protest Procedure are mandatory and are the 
Bidder’s sole and exclusive remedy in the event of a Bid Protest.  The Protesting Bidder’s failure to 
comply with these procedures shall constitute a waiver of any right to further pursue a Bid Protest, 
including filing a Government Code Claim or initiation of legal proceedings. 

 
1.08. Determination of the Bid Protest by NOR.   
 

a. NOR, and more specifically the Board of Directors of NOR (the “Board”), shall review all properly and 
timely submitted Bid Protests and, if applicable, the properly and timely submitted Bid Protest 
Responses prior to formal award of the bid.  NOR shall not be required to hold an administrative 
hearing to consider a timely protest, but may do so at the option of either the Board or the General 
Manager of NOR (the “Manager”), or if otherwise legally required.  The Board shall consider a Bid 
Protest, the Bid Protest Response, if applicable, and the award of the bid within ten (10) days 
following Bid Opening.  At the time of the Board’s consideration of a Bid Protest, the Bid Protest 
Response, if applicable, and the award of the Bid, the Board may also consider the merits of any 
timely protests and the Manager’s recommendation thereon.  The Board may either accept the Bid 
Protest and award the Bid to the next lowest responsible Bidder, or reject the Bid Protest and award 
to the lowest responsible Bidder.  Nothing in these Bid Protest Procedures shall be construed as a 
waiver of the Board’s right to reject all Bids.  Except as provided in Section 9, the Board’s decision is 
final and not subject to further protest or review. 

 
1.09. Appeal.   
 

a. Judicial review may be available under administrative mandamus, which is available for review of 
administrative orders where a hearing is given.  (California Code of Civil Procedure Section 1094.5.)  
Review also may be available under a writ of mandate procedure.  (California Code of Civil 
Procedure Section 1085.) 

 
1.10. Note.   
 

a. NOR must put both construction work and maintenance or repair work costing more than Twenty-
Five Thousand Dollars and No Cents ($25,000.00) out for Bids and award the Contract to the 
responsible Bidder submitting the lowest responsible Bid or reject all Bids.  NOR may perform work 
estimated to cost less than Twenty-Five Thousand Dollars and No Cents ($25,000.00) with its own 
forces or by contract without going out to bid.  (California Public Contract Code Sections 20815.1 
and 20815.3.) 

 
 

END OF SECTION 
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SECTION 00 31 11 
PROJECT SUMMARY 

 
DIVISION 32 31 50 – Livestock Fences and Gates 
 
Work to start on July 17, 2023, and be completed and ready for use no later than August 27, 

2023. 
 
Fencing:  Supply labor and materials to install approximately 1,550 linear ft of two (2) rail fencing. 
Fence to be constructed of 2.5” Schedule 40 steel pipe at a height of 42” from surface with post set at 
10’ on center including a top rail and center rail. All posts are to be set in concrete with a minimum 
2500 PSI rating. 
 
 
 Locations:  The following images show approximate locations for fencing installation. 
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END OF SECTION 
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SECTION 00 41 00 
BID FORM 

 
To:  NORTH OF THE RIVER RECREATION AND PARK DISTRICT 
 
Name of Bidder:  _____________________________________________________________________________ 
 
Business Address:  ____________________________________________________________________________ 
 
Business Telephone:  __________________________________________________________________________ 
 
Place of Residence:  ___________________________________________________________________________ 
 
The Work to be done is in the State of California, County of Kern, and is to be pursuant to and in accordance with 
the Plans and Specifications, General Conditions, Special Provisions, Contract and other Contract Documents 
referred to in the notice published by NOR in The Bakersfield Californian newspaper, and shall consist, in general, 
of:  __________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
 
 
The undersigned, as Bidder, declares:  That only persons or parties interested in this Proposal as principals are 
those named herein; the Bidder has no connection with any other parties bidding on the proposed Work (except 
for a corporate division of the undersigned which may submit an independent bid); that this Bid has been 
prepared and submitted without any collusion, fraud, misrepresentation, or deceit; the Bidder has examined 
carefully the location of the proposed Work, the proposed form of Agreement and the Plans and Specifications 
hereinabove referred to; Bidder agrees that if this Proposal is accepted by the NOR’s Board of Directors, Bidder 
will contract with NOR, provide all necessary machinery, tools, apparatus, and other means of construction, and 
do all work and furnish all the materials specified in the above documents in full accordance with the Contract 
Documents (all within the Contract completion time provided by or agreed to by NOR) and that the Bidder will 
accept as full payment the amounts set forth in Exhibit “A” attached hereto. 
 
For each item contained in Exhibit “A,” the Extension Price has been calculated by multiplying the Estimated 
Quantity by the Unit Price.  The Bid Total is the sum of all Extension Prices.  Bidder agrees that in case of any 
discrepancy between the Unit Price(s) and the respective Extension Prices(s) and/or the Bid Total, the Unit 
Price(s) shall prevail, and the Bid submitted shall be the correctly computed sum of all correctly computed 
Extension Prices provided.  However, if the amount set forth as a Unit Price is unintelligible or omitted, then the 
amount set forth in the Extension Price column for the item shall be used to determine the correct Unit Price in 
accordance with the following: 

 
(1)   As to lump sum items, the amount set forth in the Extension Price column   
        shall be the Unit Price. 
 
(2)   As to unit basis item, the amount set forth in the Extension Price column 
        shall be divided by the estimated quantity for the item and the price thus 
        obtained shall be the Unit Price. 

 
If this Proposal is accepted and the undersigned fails to execute the aforesaid Contract and to provide surety 
bonds and evidence of insurance acceptable to NOR as required within fifteen (15) calendar days after the Bidder 
receives notice that the Contract is ready for signature, NOR’s Board of Directors may, at its option, determine 
that the Bidder has abandoned the Bid Proposal and the Bidder’s security shall be forfeited and shall become the 
property of NOR.  NOR shall then be free to accept the Bid of another Bidder.  Should NOR be required to engage 
the services of an attorney in connection with the enforcement of this Bid, Bidder promises to pay NOR’s 
reasonable attorney’s fees, incurred with or without suit. 
 
 



PROJECT:  RV-1-2223 Riverview Community Park Perimeter Fencing 

00 00 00 – PROCUREMENT & CONTRACTING REQUIREMENTS        00 41 00-2 
NOR 09/22  BID FORM 

 
 
Accompanying this Proposal is (check one)  Bid Bond   Cashier’s Check   Certified Check in an amount 
equal to at least ten percent (10%) of the Bid Total.  
 
 
The names of all persons interested in the foregoing proposal as principals are as follows: 
 
____________________________________________          ___________________________________________ 
 
____________________________________________          ___________________________________________ 
 
____________________________________________          ___________________________________________ 
 
 
 
The Bidder is licensed in accordance with an act providing for the registration of Contractors, License  

Class _______________,  License No. _______________,  Expiration Date __________________. 

Class _______________,  License No. _______________,  Expiration Date __________________. 

Class _______________,  License No. _______________,  Expiration Date __________________. 

 
 
California Department of Industrial Relations #__________________________ (required). 
 
 
Document 00 43 36, “Proposed Subcontractors Form,” is incorporated herein by this reference. 
 
 
Bidder acknowledges receipt of Addenda Numbers:  _________________________________________________ 
 
_____________________________________________________________________________________________ 
 
 
Bidder acknowledges receipt and review of complete bid package: _______________ (initial) 
 
 
Dated:  _______________                              ________________________________________________________ 
 
                                                                                 ________________________________________________________ 
 
                                                                                 ________________________________________________________ 
                               Signature of Bidder 
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SECTION 00 41 00 
BID FORM 

 
BID – Riverview Community Park                             DUE NO LATER THAN: Tuesday, June 13th, 2023 
           Perimeter Fencing               10:00 AM PST 
    
All line-item prices shall include unit cost,                       BID NUMBER:  RV-1-2223 
tax, freight, and the total.   
                                                                                                                    IMPORTANT:  Show Due Date & Bid Number 
                                                                                   on face of sealed envelope or  
The items included in this Bid can be provided             subject line of PDF document. 
within ___________ weeks after Bid award.                
 
TERMS:  Payment will be made when items are satisfactorily received.  
                 Bids may be awarded on a line-item basis. 
 
Item No. Quantity Description Unit Price Extension 

 
1 
 
 

 
LF 

Installation of approximately 1,550 LF of 2-Rail Split 
Rail Fence, 2.5” Schedule 40 Steel Pipe w/ overall 
outside diameter of 2.875”.  

 
 
_________ 

 
Tax    __________ 
 
Total  __________ 

 
2 
 
 

 
LS 

Pour and Finish Concrete Footings with 2500 PSI 
rating minimum.  

 
 
_________ 

 
Tax    __________ 
 
Total  __________ 

 
NOTE:  The return of a signed copy of this                                  
form shall constitute a promise to supply or     __________________________________________ 
perform the enumerated items subject to the                                             FIRM 
terms & conditions shown.                                                             
         __________________________________________ 
NOR reserves the right to accept or                  FIRM REPRESENTATIVE SIGNATURE 
reject any or all Bids or Quotations.                                               
         __________________________________________ 
If further information is needed contact:                  REPRESENTATIVE NAME - PRINTED 
Bid Administrator at (661) 392-2000 
Reference Project Number RV-1-2223.                                         
         __________________________________________ 
                                      MAILING ADDRESS 
Make Purchase Order To (firm & address):                                        
_______________________________                __________________________________________ 
_______________________________                            CITY                          STATE          ZIP 
____________________________                                  
_____________________________________                              PHONE:_____________________________ 
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SECTION 00 43 13 
BID SECURITY FORM 

 
 
KNOW ALL MEN BY THESE PRESENTS, 
 
That we, ___________________________________________________________________________________, 
 
as PRINCIPAL, and _________________________________________________________________________, 
 
as SURETY (with an “AM Best A-VII” rating or better), are held and firmly bound unto NORTH OF THE RIVER 
RECREATION AND PARK DISTRICT (hereinafter Obligee), a political subdivision of the State of California, in the 
penal sum of ten percent (10%) of the total amount of the Bid of the Principal above named, submitted by said 
Principal to Obligee for the Work described below, for the payment of which sum in lawful money of the United 
States, well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly 
and severally, firmly by these presents.  In no case shall the liability of the Surety hereunder exceed the sum of 
$______________________. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH, 
 
THAT WHEREAS THE PRINCIPAL has submitted the above mentioned Bid to Obligee for that certain construction 
specifically described as follows, for which Bids are to be opened at Bakersfield, California, on ______________ 
for __________________________________________________________________________________________ 
 
 
 
NOW, THEREFORE, if the aforesaid Principal is awarded the Contract and within the time and manner required 
under the Specifications, after the prescribed forms are presented to him for signature, enters into a written 
Contract, in the prescribed form, in accordance with the Bid, and files the two bonds with the Obligee, one to 
guarantee faithful performance and the other to guarantee payment for labor and materials, as required by law, 
and furnishes the required certifications of insurance, and such other required certificates, then this obligation 
shall be null and void; otherwise, it shall remain in full force and virtue. 
 
In the event suit is brought upon this Bond by the Obligee and Judgement is recovered, the Surety shall pay all 
costs incurred by the Obligee in such suit, including a reasonable Attorney’s fee to be fixed by the Court. 
 
 
IN WITNESS WHEREOF, we have hereunto set our hands and seals on this _____ day of ______________, 20_____  
A.D. 
 
 
_____________________________________(SEAL)             _____________________________________(SEAL) 
 
_____________________________________(SEAL)             _____________________________________(SEAL) 
 
_____________________________________(SEAL)             _____________________________________(SEAL) 
               PRINCIPAL                                                                           SURETY 
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Correspondence or claims related to this Bond should be sent to the Surety at the following address: 
 
_____________________________________________________ 
 
_____________________________________________________ 
 
_____________________________________________________ 
 
 
 
NOTE:   Signatures of those executing for Surety must be properly acknowledged.  A certified copy of the surety’s 
power of attorney shall be attached to this form. 
 
 
 

COMPLETE AND SUBMIT WITH BID 
 
 

END OF SECTION 
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SECTION 00 43 36 
PROPOSED SUBCONTRACTORS FORM 

 
 
 Each Bidder shall set forth below:  (a) the required information for each Subcontractor who will perform 
work or labor, fabricate a portion of the Work or improvement according to detailed Drawings in the Project 
Plans, or render service to the Contractor in or about the construction of the Work in an amount in excess of one-
half of one percent (½ of 1%) of the Contractor’s total Bid; and (b) the portion of the Work which will be done by 
each such Subcontractor.  If the Contractor fails to specify a Subcontractor for any portion of the Work as above 
stated, said Contractor agrees to perform the Work exclusively.  In accordance with Section 4101 to Section 4207, 
inclusive, of the Government Code of the State of California as amended, the following is submitted concerning 
Subcontractors: 
 

Name of 
Subcontractor 

Address of 
Shop/Mill/Office 

*License 
Number 

Exp. 
Date 

Portion of Work 
To be Done 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NAME OF CONTRACTOR:  _______________________________________________ 
 
(*The license information may be added within 24 hours of bid opening if it was not available at the time the Bid 
was submitted.) 
 

COMPLETE AND SUBMIT WITH BID  
(Attach Additional Pages If Needed to List All Subcontractors) 

 
END OF SECTION 
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SECTION 00 43 93 
BID SUBMITTAL CHECKLIST 

 
Documents to Be Received with Bid Package: 
 

00 41 00  Bid Form 
 

00 25 13  Pre-Bid Meeting Attendance/Site Visit 
 

00 43 00 Bid Security Form 
 

00 43 36 Proposed Subcontractors Form 
 

00 45 13 Bidder’s Qualifications 
 

00 45 19 Non-Collusion Affidavit 
 
00 45 26 Workers’ Compensation Certification 

 
00 45 33 Non-Segregated Facilities Certification 

 
00 45 36 Equal Employment Opportunity and Prevailing Wage 

Compliance Certification 
 

00 45 37 Certification of Performance on Previous Equal Employment 
Opportunity Contracts 

 
00 91 13 Addenda Received (if applicable) 

 
 
 
 

END OF SECTION 
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SECTION 00 45 13 
BIDDER’S QUALIFICATIONS 

 
QUALIFICATIONS 
 
In accordance with Instructions to Bidders, Item 1.05 “Qualifications of Contractors”, Paragraph a., the Bidder is 
to state their qualifications hereon, or attached to, this form. 
             CONTACT NAME, 
NAME OF PROJECT              LOCATION                        DESCRIPTION        PHONE NUMBER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                  CONTRACTOR’S NAME:  ____________________________________________ 
 
          CONTRACTOR’S LICENSE #:  ____________________________________________ 
 
                             TYPE OF LICENSE:  ____________________________________________ 
 
                                                SIGNED:  ____________________________________________ 
 
                                                    TITLE:  ____________________________________________ 
 
 

COMPLETE & SUBMIT WITH BID  
 
 

END OF SECTION 
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SECTION 00 45 19 
NON-COLLUSION AFFIDAVIT 

 
State of California  ) 

)ss. 
County of Kern   ) 
 
 
I,_____________________________________________________ being first duly sworn, deposes and says that he or she 
                            (Name of individual representing bidder) 
 
is __________________________________ of _______________________________________________, the party making 

(Title)     (Name of Bidder) 
 
the foregoing Bid that the Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization or corporation; that the Bid is genuine and not collusive or sham; that the Bidder has not directly 
or indirectly induced or solicited any other Bidder to put in a false or sham Bid, and has not directly or indirectly colluded, 
conspired, connived or agreed with any Bidder or anyone else to put in a sham Bid, or that anyone shall refrain from 
bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement, communication or conference 
with anyone to fix the Bid price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the Bid 
price, or of that of any other Bidder, or to secure any advantage against the public body awarding the Contract of anyone 
interested in the proposed Contract; that all statements contained in the Bid are true; and further, that the Bidder has not, 
directly or indirectly, submitted his or her Bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham Bid. 
 
___________________________________________ ______________________________________________________ 
Contractor/Subcontractor/Consultant    Business Address 
 
___________________________________________ ______________________________________________________ 
Signature       Business City, State, Zip 
 
___________________________________________ ______________________________________________________ 
Title        Residence Address 
 
A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which 
this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 
 
State of California 
County of ______________ 
 
Subscribed and sworn to (or affirmed) before me on this _________ day of _____________________, 20_______. 
 
by ___________________________________________ proved to me on the basis of satisfactory evidence to be  
 
the person(s) who appeared before me. 
 
 
 
        _______________________________________ 
        Signature of Notary 
 

(Seal) 
(TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID) 

                                                 END OF SECTION 
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SECTION 00 45 26 
WORKERS’ COMPENSATION CERTIFICATION  

 
 
 
 In accordance with Section 1861 of the Labor Code, “I am aware of the provisions of Section  
3700 of the Labor Code which require every employer to be insured against liability for worker’s compensation 
or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the Work of this Contract.” 
 
 I/We certify to the Owner, North of the River Recreation and Park District (NOR), that our company is in 
compliance with this requirement: 
 
 
      __________________________________________________ 
      CONTRACTOR 
 
 
      __________________________________________________ 
      SIGNATURE 
 
 
      __________________________________________________ 
      TITLE 
 
 
      DATE:   __________________________________________ 
 
 

 
 
 

COMPLETE AND SUBMIT WITH BID 
 
 

END OF SECTION 
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SECTION 00 45 33 
NON-SEGREGATED FACILITIES CERTIFICATION 

 
 
 The Contractor certifies that it does not and will not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that it does not and will not permit its employees to 
perform their services in any location, under its control, where segregated facilities are maintained.  The 
Contractor agrees that a breach of this certification is a violation of the Equal Opportunity Clause in this Contract.  
As used in this certification, the term “segregated facilities” means any waiting room, work areas, restrooms and 
washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, 
parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive or are in fact segregated on the basis of race, 
color, religion, sex or national origin because of habit, local custom, or any other reason.  The Contractor agrees 
that (except where it has obtained identical certifications from proposed subcontractors for specific time 
periods) it will obtain identical certifications from proposed subcontractors prior to the award of subcontracts 
exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity Clause, and that it will 
retain such certifications in its files. 
 
 
 
Project Name and Number:  Riverview Community Park Perimeter Fencing   RV-1-2223____________________ 
 
 
     ________________________________________________________ 
                        CONTRACTOR/SUBCONTRACTOR 
 
 
DATED:   _________________  BY:  ____________________________________________________ 
 
     TITLE:  _________________________________________________ 
 
 
 
 

 
 

COMPLETE AND SUBMIT WITH BID 
 

 
 

END OF SECTION 
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SECTION 00 45 36 
EQUAL EMPLOYMENT OPPORTUNITY AND 

PREVAILING WAGE COMPLIANCE CERTIFICATION 
 
 
 
I hereby certify that I will comply with all the provisions of the Equal Opportunity Clause of Executive Order 
11246 as amended by Executive Order 11375.  Contractor agrees that no person, on the grounds of race, color, 
religion, national origin, sex or age will be subjected to discrimination under this Contract. 
 
I hereby certify further that I will conform to the general prevailing wage determinations made by the Director of 
Industrial Relations pursuant to California Labor Code part 7, chapter 1, article 2, sections 1770, 1773, and 1773.1 
regarding wages, benefits, on-site audits with 48-hour notice, payroll records, submittal of weekly payrolls (when 
requested) to North of the River Recreation and Park District and apprentice and trainee employment 
requirements. 
 
I hereby certify further that I have been notified of California Department of Industrial Relations requirements for 
the registration of contractors and subcontractors; that the Project is subject to compliance monitoring and 
enforcement by the Department of Industrial Relations; and the posting of job site notices prescribed by 
regulation.  Pursuant to California Labor Code part 7, Chapter 1, Article 2, Sections 1725.5, 1771.1 and 1771.4. 
 
 
 
Project Name and Number:  Riverview Community Park Perimeter Fencing, Project #RV-1-2223. 
 
 
California Department of Industrial Relations Number:  ______________________________________________ 
 
 
 
 
 
 
      __________________________________________________ 
      CONTRACTOR/SUBCONTRACTOR 
 
 
DATED:  _________________   BY  ______________________________________________ 
                                          SIGNATURE 
 
      TITLE  ___________________________________________ 
 
 

 
COMPLETE AND SUBMIT WITH BID 

 
 

END OF SECTION 
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SECTION 00 45 37 
CERTIFICATION OF PERFORMANCE ON PREVIOUS 
EQUAL EMPLOYMENT OPPORTUNITY CONTRACTS 

 
 
 
The Bidder, _____________________________________________________, and its proposed Subcontractor(s), 

___________________________________________________________________________________________ 

___________________________________________________________________________________________, 

hereby certify that they have/have not (circle one), participated in a previous contract or subcontract subject to 

the Equal Opportunity Clause, as required by Executive Orders 10925, 11114, or 11246, and that they have/have 

not (circle one), filed with the Joint Reporting Committee, the Director of the Office of Federal Contract 

Compliance, a Federal Government contracting or administering agency, or the former President’s Committee 

on Equal Employment Opportunity, all reports due under the applicable filing requirements. 

 
Project Name and Number:  Riverview Community Park Perimeter Fencing, Project #RV-1-2223 
 
 
 
 
      _________________________________________________ 
                      CONTRACTOR/SUBCONTRACTOR 
 
DATE  __________________   BY  _____________________________________________ 
 
      TITLE  __________________________________________ 
 
 
 
NOTE:  The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of 
Labor [41 C.F.R. 60-1.7 (b)(1)], and must be submitted by Bidders and proposed Subcontractors only in 
connection with contracts and subcontracts which are subject to the equal opportunity clause.  Contracts and 
subcontracts which are exempt from the Equal Opportunity Clause are set forth in 41 C.F.R 60-1.5.  (Generally 
only contracts or subcontracts of $10,000 or under are exempt). 
 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders of their 
implementing regulations. 
 

Proposed prime contractors and subcontractors who have participated in a previous contract or 
subcontract subject to the Executive Orders and who have not filed the required reports should note that 41 
C.F.R. 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor submits a report 
covering the delinquent period or such other period specified by the Federal Highway Administration or by the 
Director, Office of Federal Contract Compliance, U.S. Department of Labor. 
 
 

COMPLETE AND SUBMIT WITH BID 
 

END OF SECTION 
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SECTION 00 52 00 
AGREEMENT FOR CONSTRUCTION 

 
 

THIS AGREEMENT made _____________________________, 20____, between NORTH OF THE RIVER 
RECREATION AND PARK DISTRICT, a California Special District operating under Public Resource Code Section 
5780 (herein, “NOR”), and ________________________________________________, a __________________ 
_____________________ (herein, “Contractor”), whose address is ___________________________________ 
registered as #________________ with the California Department of Industrial Relations.  

 
W I T N E S S E T H: 

 
 ARTICLE I.  In consideration for the promises and payment(s) to be made and performed by NOR, and 
under the conditions expressed in the incorporated Proposal (“Bid”) and Contract Documents, Contractor agrees 
to do all the Work and furnish all the materials at the expense of Contractor (except such as the Contract 
Documents state will be furnished by NOR) necessary to construct and complete in a good and workmanlike 
manner to the satisfaction of NOR, and as further shown and described in the Drawings and Specifications 
entitled:  ________________________________________________  (the Work). 
 

The Work, for which Contractor submitted and NOR accepted a Proposal total of $_______________, 
will be completed within the time limit specified in the Supplementary Conditions, in conformity with Contract 
Documents incorporated by Article III of this Agreement. 
 
 ARTICLE II.  Contractor agrees to accept the total amount or the unit prices, as the case may be, listed 
in the accepted Proposal as full payment for all materials and all work embraced in this Agreement including all 
loss and damage arising out of the Work or the action of the elements or any unforeseen difficulties or 
obstructions which may arise or be encountered in the prosecution of the Work and for all risks of every 
description connected with the Work and for all expenses incurred by or in consequence of the suspension or 
discontinuance of Work and for well and faithfully completing the Work in the manner and time and according 
to the Contract Documents and any changes in the Contract Documents NOR may authorize.  NOR employs 
Contractor to provide the materials and do the Work according to the terms and conditions of this Agreement, 
for the prices stated, and will pay the agreed price in the manner set out in the General Conditions, 
Supplementary Conditions and Specifications. 
 
 ARTICLE III.  The Invitation to Bid, Instruction to Bidders, General Conditions, Supplementary 
Conditions, Drawings, Specifications, Bid Proposal, Addenda, and Bonds (copies of which are attached to this 
Agreement and are on file in NOR’s Administrative Center) are by these references incorporated in this 
Agreement and comprise the Contract Documents. 
 
 ARTICLE IV.  I (Contractor) am aware of the provisions of Section 3700 of the Labor Code which 
requires every employer to be insured against liability for Workers’ Compensation or to undertake self-insurance 
in accordance with provisions of that Code, and I will comply with such provisions before commencing the 
performance of the Work of this Contract. 
 
 
 
                                                                           _______________________________________________________ 
                                                                           Signature of Contractor’s Authorized Representative Making 
                                                                           the Above-Stated Certification 
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 ARTICLE V.  In the event suit is brought to enforce or interpret any part of this Contract, the “prevailing 
party” shall be entitled to recover as an element of the costs of suit, and not as damages, reimbursement of costs 
and a reasonable attorney’s fee plus expenses (including the cost of Engineer and NOR’s representatives and 
experts and investigators) to be fixed in Court.  The “prevailing party” shall be the party who is entitled to 
recover costs of suit, whether or not the suit proceeds to final judgement.  A party not entitled to recover costs 
shall not recover attorney’s fees.  No sum for attorney’s fees shall be counted in calculating the amount of a 
judgement for purposes of determining whether a party is entitled to recover costs or attorney’s fees. 
 
 ARTICLE VI.  If NOR or its officers, agents, consultants, employees and Engineer are named, or are 
required to testify, or to contribute time and expense in any other way, in any suit or enforcement action of any 
kind brought to recover alleged damages or remedy alleged violations resulting from the acts or omissions 
(including negligent acts or omissions) in connection with, or accidents arising from, the acts, operations, and 
responsibilities of the Contractor or others associated with or working under Contractor, or others to whom the 
Contractor is responsible in direct or indirect relation to the performance of the Contract Work, NOR and/or its 
officers, agents, consultants, employees, and Engineers shall be indemnified, held financially harmless and 
legally defended (with counsel acceptable to the named party) by the Contractor from any claims for damages 
and reimbursed for any reasonable costs incurred by them for lost time, expert assistance, and incidental 
expenses in connection with their need to participate in defending themselves against such claims, or 
contributing time and expense in any other such way, whether or not the suit or enforcement action proceeds to 
final judgement.  This article shall apply and be enforceable for the full time of any applicable statute of 
limitations. 
 
 ARTICLE VII.  The parties do for themselves, their heirs, executors, administrators, successors, and 
assigns agree to the full performance of all the provisions herein contained.  Contractor may not, either 
voluntarily or by action of law, assign any obligation assumed by Contractor hereunder without the prior written 
consent of NOR. 
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 IN WITNESS WHEREOF, NOR and Contractor have set their hands on the date first above 
written. 
 
                                          NORTH OF THE RIVER RECREATION AND PARK DISTRICT 
 
Date:  __________           by  __________________________________________________________ 
                                                                                             SIGNATURE 
 
 
 
 
 
                                          ______________________________________________________________ 
                                           Contractor’s Name 
 
                                          ______________________________________________________________ 
                                           Contractor’s License Number 
 
                                          ______________________________________________________________ 
                                           Type of Entity (corporation, partnership, individual, etc.) 
 
 
 
Date:  __________           by  ___________________________________________________________ 
                                                                                           Signature 
 
 
                                          ______________________________________________________________ 
                                                                                          Print Name 
 
 
                                          ______________________________________________________________ 
                                             Title of Individual Executing Document on Behalf of Firm 
 
 
 
NOTICE:  Contractors are required by law to be licensed and regulated by the Contractors State License Board.  
Questions concerning a contractor may be referred to the registrar of that board. 
 
 
 

END OF SECTION 
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SECTION 00 61 13.13 
FAITHFUL PERFORMANCE BOND 

 
 
KNOW ALL MEN BY THESE PRESENTS 
 
 
 THAT, WHEREAS, North of the River Recreation and Park District (NOR) has entered into a Contract dated 
_______________ with _________________________________________________ hereinafter designated as the 
“Contractor,” for the work described as:  _________________________________________________________. 
 
 WHEREAS, the said Contractor is required under the terms of said Contract to furnish a bond for the 
faithful performance of said Contract; 
 
 NOW, THEREFORE, WE, the undersigned Contractor, as Principal and ___________________________ 
_____________________________________________ (Corporate Surety with an “AM Best A-VII” rating or 
better), a corporation organized and existing under the laws of the State of _____________________________, 
and duly authorized to transact business under the laws of the State of California, as SURETY are held and firmly 
bound unto NOR in the penal sum of $___________ lawful money of the United States, said sum being not less 
than one hundred percent (100%) of the total Contract amount, for the payment of which sum well and truly to 
be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by 
these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT IF the above bounden Contractor or its heirs, 
executors, administrators, successors or assigns, shall in all things stand to and abide by, well and truly keep and 
perform the covenants, conditions, and agreements of said Contract and any alterations thereof made as therein 
provided on its part, to be kept and performed at the time and in the manner therein specified, and in all 
respects according to their true intent and meaning, and shall indemnify and save harmless NOR, its officers and 
agents, as therein stipulated, then this obligation shall become null and void; otherwise it shall be and remain in 
full force and virtue.  In the event legal action is required to enforce the provisions of this Agreement, the 
prevailing party shall be entitled to recover reasonable attorney’s fees in addition to court costs, necessary 
disbursements, and other damages. 
 
 And the said SURETY, for value received, hereby stipulates and agrees that no charge, extension of time, 
alteration, or addition to the terms of the Contract or to the Work to be performed thereunder or the 
Specifications accompanying the same shall in any wise effect its obligations on this bond, and it does hereby 
waive notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the 
Work or to the Specifications. 
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 IN WITNESS WHEREOF, we have hereunto set our hands and seals this _____ day of ____________, 
20___. 
 
 
 
     _________________________________________________________ 
                                        CONTRACTOR AS PRINCIPAL 
 
     BY  ______________________________________________________ 
 
(Corporate Seal)                   TITLE:  ____________________________________________________ 
 
 
 
 
     _________________________________________________________ 
                                                             SURETY 
 
     BY:  ______________________________________________________ 
 
     TITLE:  ___________________________________________________ 
 
 
 
Correspondence or claims related to this bond should be sent to the Surety at the following address: 
 
____________________________________________________________ 
 
____________________________________________________________ 
 
____________________________________________________________ 
 
____________________________________________________________ 
 
Phone Number:  ______________________________________________ 
 
 
 
NOTICE:   The acknowledgment of an authorized representative of the principal and a certified copy of the 
surety’s power of attorney shall be attached to this form. 
 
 

 
SUBMIT WITH AGREEMENT 

 
 

END OF SECTION 
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SECTION 00 61 13.16 
PAYMENT BOND 

 
KNOW ALL MEN BY THESE PRESENTS 
 
 THAT, WHEREAS, North of the River Recreation and Park District (NOR) has awarded to:  
_______________________________________________________________, hereinafter designated as the 
“Contractor,” a Contract for the Work described as follows:  ____________________________________. 
 
 WHEREAS, said Contractor is required by the provisions of Division 3, Part 4, Title 15, Chapter 7 of the 
Civil Code to furnish a bond in connection with said Contract, as hereinafter set forth. 
 
 NOW, THEREFORE, WE, the undersigned Contractor as principal and ____________________________ 
_____________________________________________ (Corporate Surety with an “AM Best A-VII” rating or better) 
a corporation organized and existing under the laws of the State of ___________________________ and duly 
authorized to transact business under the laws of the State of California, as SURETY are held and firmly bound 
unto NOR under the terms and truly to be made we bind ourselves, our heirs, executors, administrators, and 
successors, jointly and severally, firmly by these presents in the penal sum of $____________.  This being at least 
fifty percent (50%) of the total Contract amount herein $_____, paid in lawful money of the United States. 
 
 THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if said Contractor, or its heirs, executors, 
administrators, successors, assigns or subcontractors shall fail to pay for any materials, provisions, provender, or 
other supplies or teams, implements, or machinery used in, upon, for or about the performance of the Work 
contracted to be done, or for any work or labor thereon of any kind, or fail to pay any of the persons named in 
California Civil Code Section 3181, or for the amounts due under the Unemployment Insurance Code with 
respect to work or labor performed under the Contract, or for any amounts required to be deducted, withheld, 
and paid over to the Employment Development Department from the wages of employees of the Contractor 
and Subcontractors pursuant to Section 13020 of the Unemployment Insurance Code with respect to such work 
or labor as required by the provisions of Division 3, Part 4, Title 15, Chapter 7 of the Civil Code; and provided that 
the claimant shall have complied with the provisions of said Code, the surety or sureties hereon will pay for the 
same in an amount not exceeding the sum specified in this bond, otherwise the above obligation shall be void.  
In case suit is brought upon this bond, the said Surety will pay a reasonable attorney’s fee to be fixed by the 
Court. 
 
 This bond shall inure to the benefit of any and all persons, companies, and corporations entitled to file 
claim under Section 3181 of the Civil Code, so as to give a right of action to them or their assigns in any suit 
brought upon this bond.  And the said SURETY, for value received, thereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the Contract or to the Work to be performed thereunder 
or the Specifications accompanying the same shall in any wise affect its obligations on this bond and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract or 
to the Work or to the Specifications. 
 
 Principal and SURETY agree that should NOR become a party to any action on this bond that each will 
also pay NOR’s reasonable attorney’s fees included therein in addition to the sum above set forth. 
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IN WITNESS WHEREOF, WE have hereunto set our hands and seals this ______ day of ________, 20__. 
 
 
      __________________________________________________ 
      CONTRACTOR AS PRINCIPAL 
 
 
      BY  ______________________________________________ 
 
(Corporate Seal)                     TITLE  ___________________________________________ 
 
 
 
      __________________________________________________ 
      SURETY 
 
 
      BY  ______________________________________________ 
 
      TITLE  ___________________________________________ 
 
Correspondence or claims related to this bond should be sent to the Surety at the following address: 
 
______________________________________________________________ 
 
______________________________________________________________ 
 
______________________________________________________________ 
 
______________________________________________________________ 
 
Phone number:   _______________________________________________ 
 
 
 
NOTICE:   The acknowledgment of an authorized representative of the principal and a certified copy of the 
surety’s power of attorney shall be attached to this form. 
 
 
 

SUBMIT WITH AGREEMENT 
 
 

END OF SECTION 
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SECTION 00 62 24 
CERTIFICATE OF EXCLUSION OF 

ASBESTOS AND LEAD PRODUCTS 
 
 

Project:  Riverview Community Park Perimeter Fencing   
 RV-1-2223 

401 Willow Dr 
Bakersfield, CA 93308 

 
 

EXCLUSION OF ASBESTOS and LEAD CONTAINING PRODUCTS 
TO BE EXECUTED BY CONTRACTOR 

 
 
1. The General Contractor agrees that asbestos and lead containing products or materials will not be 

used in performing work under the Agreement for the above referenced Project. 
 
2. At the completion of Work under the Agreement, the General Contractor will represent to Owner, 

North of the River Recreation and Park District, that to the best of the Contractor’s knowledge, 
opinion or belief, no asbestos and lead containing products or materials were used in performing 
work under the Agreement. 

 
 
 
 
Executed at _______________________________, California, on ___________________, 20____. 
 
 
 
 
______________________________________________________ 
Contractor 
 
 
______________________________________________________ 
Signature 
 
______________________________________________________ 
Type Name and Title 
 
 
 

SUBMIT WITH AGREEMENT 
 
 

END OF SECTION 
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SECTION 00 63 13 
REQUEST FOR INFORMATION FORM 

 
Project: Riverview Community Park Perimeter   R.F.I. #: ____________________________________ 
 Fencing_________________________ From: ____________________________________ 
To: North of the River Recreation & Park District Date: ____________________________________ 
Re: ___________________________________  Proj. #: DIST-1-2223_________________________ 
 
 
Specification Section:  Paragraph:  Drawing Sheet:   Detail:   
Request: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signed By:    Printed Name:     Date:   
Response: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Attachments:  
 
Response From: _________________________To:______________________Date Open:  ___Date Ret’d:________ 
 
Signed by:   _ _________   __ __Date:    
 
Printed Name:___________________________________________________________________________ 

 
END OF SECTION 
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 SECTION 00 65 36 
WARRANTY FORM 

 
 
For a valuable consideration, the receipt of which is hereby acknowledged, we guarantee that the labor and 
materials which we have supplied and/or furnished and/or constructed and/or installed and/or performed at 
________________________________ Bakersfield, California, are in accordance with Specifications and Plans for 
said Construction Project prepared by North of the River Recreation and Park District (NOR) and conform to the 
specific requirements, performances, and capacities set forth in all of the Contract Documents, Plans and 
Specifications for said Project and will fulfill the requirements of the guaranties included in the said 
Specifications, Plans and Contract Documents. 
 
We further guarantee the same to be free from imperfect workmanship and/or materials, and we agree to repair 
and/or replace at our own cost and expense any and all such work and/or materials which may prove defective 
in workmanship or materials within a period of one (1) year from date of acceptance of the above named 
Construction Project by NOR, ordinary wear and tear, unusual abuse or neglect excepted.  We also agree to 
repair and/or replace at our own cost and expense any work and/or materials that we may disturb or displace in 
making good such defects. 
 
Within twenty-four (24) hours after being notified in writing by NOR of any defects in said work or materials, we 
agree to commence and prosecute with due diligence all work necessary to fulfill the terms of this guaranty and 
to complete the Work within a reasonable period of time and in the event of our failure to so comply we 
collectively and expressly do hereby authorize NOR to proceed to have such work done at our expense and we 
will honor and pay the cost and charges therefore upon demand. 
 
This guarantee is made expressly for and runs to the benefit of NOR and shall be enforceable by NOR. 
 
 
DATED:                                             _____________________________________________ 

                               Contractor 
 

By:  _________________________________________ 
Signature     

 
_____________________________________________ 

    Typed Name and Title 
 
 
For maintenance, repair, or replacement service contact: 
 

Name:  _____________________________________________________________________________ 

Address:  _______________________________________________  Phone:  ___________________ 

 

SUBMIT WITH AGREEMENT 

END OF SECTION 
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SECTION 00 72 00 
INDEX 

GENERAL CONDITIONS OF THE CONTRACT 
 
CONTRACT DOCUMENT PLANS & SPECIFICATIONS SITE INVESTIGATION 
 
1.01  Correlation & Intent of Documents 
1.02  Interpretation of Plans & Specifications 
1.03  Site Investigation 
 
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
1.04  Contractor’s Facilities 
1.05  Temporary Use of Facilities 
1.06  Sanitary Facilities 
1.07  Utilities for Construction 
1.08  Fencing of the Construction Area 
1.09  Illumination 
1.10  Lands for Work, Right of Way Easements & Access Roads 
1.11  Protection of Work 
1.12  Preservation of Property 
1.13  Protection of Roadways from Excess Loadings 
1.14  Responsibility for Repair of Facilities 
1.15  Traffic Control 
1.16  Public Convenience 
 
SAFETY 
 
1.17  Safety 
1.18  Accidents 
1.19  Fire Protection 
1.20  Valley Fever - Notice to Employees 
 
INSURANCE AND LIABILITY 
 
1.21  Insurance 
1.22  Indemnity and Litigation Costs 
 
LABOR REQUIREMENTS 
 
1.23  Labor Discrimination Prohibited 
1.24  Mandatory Certification of Contractor and Employment of Apprentices 
1.25  Prevailing Rates of Wages and Payroll Records 
1.26  Eight-Hour Day Limitation 
1.27  Worker Benefits 
 
MATERIALS AND EQUIPMENT 
 
1.28  Materials Furnished by the Contractor 
1.29  Records of Materials Purchased 
1.30  Material Storage and Protection 



PROJECT:   RV-1-2223 Riverview Community Park Perimeter Fencing 

00 00 00 – PROCUREMENT & CONTRACTING REQUIREMENTS  00 72 00-2 
NOR 09/22  GENERAL CONDITIONS 

1.31  Right to Operate Unsatisfactory Equipment or Facilities 
1.32  Warranty 
1.33  Trade Names or Approved Equals 
1.34  Submittals 
1.35  Requirements Described Elsewhere 
1.36  Schedule of Submittals 
1.37  Samples 
1.38  Colors 
1.39  Shop and Fabrication Drawings 
1.40  Record Drawings 
1.41  Manuals 
 
PROGRESS AND COMPLETION - TERMINATION 
 
1.42  Progress and Completion of Work 
1.43  Progress Schedule and Order of Completion 
1.44  Contractor’s Forces, Equipment and Progress 
1.45  Failure to Complete the Work in the Time Agreed Upon 
1.46  Use of Completed Portions, Right to Operate Facilities 
1.47  Time of Work - Termination for Delay - Time Extensions 
1.48  Termination for Reasons Other Than Delivery 
 
QUALITY CONTROL OF THE WORK 
 
1.49  Assignment 
1.50  Superintendence - Personal Attention 
1.51  Legal Address of Contractor 
1.52  Authority of NOR 
1.53  Inspection of Work 
1.54  Compliance With Laws - Permits, Regulations, Taxes 
1.55  Correction of Work 
1.56  Cleanup 
 
MEASUREMENT & PAYMENT 
 
1.57  Scope of Payment 
1.58  Measurement of Quantities 
1.59  Progress Estimates and Payments 
1.60  Payment of Taxes 
1.61  Warranty of Title 
1.62  Satisfaction of Liens 
1.63  Waiver of Interest 
1.64  Disputes 
1.65  Right to Withhold Payments 
1.66  Claims for Extra Work 
1.67  Extra Work 
1.68  Final Acceptance and Date of Completion 
1.69  Final Payment 
1.70  Final Release 
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SECTION 00 72 00 
GENERAL CONDITIONS OF THE CONTRACT 

 
CONTRACT DOCUMENTS, PLANS, SPECIFICATIONS & SITE INVESTIGATION 
 
1.01 Correlation and Intent of Documents 
 

a. The intent of the Contract Documents is to prescribe the details for the construction and completion 
of the Work which the Contractor undertakes to perform in accordance with the terms of the 
Contract Documents and to require a complete and finished piece of work.  Where the Plans and 
Specifications describe portions of the Work in general terms, but not in complete detail, it is 
understood that only the best general practice is to prevail and that only materials and workmanship 
of first quality are to be used.  Unless otherwise specified, the Contractor shall furnish all labor, 
materials, tools, equipment and incidentals, and do all the Work involved in executing the Contract in 
a satisfactory and workmanlike manner. 

 
b. The Contract Documents are complementary, and what is required in any one shall be as binding as if 

specified in all. 
 

c. The organization of the Specifications into divisions, sections and articles, and the arrangement of 
Drawings shall not control the Contractor in dividing the Work among Subcontractors or in 
establishing the extent of work to be performed by any trade. 

 
1.02 Interpretation of Plans and Specifications 
 

a. Every part of the Work, as shown on the Drawings and described in the Specifications, must be 
complete and finished.  No deviations are to be made from the Drawings or Specifications without 
previous written authorization from NOR. 

 
b. In general, the Drawings show dimensions, positions, and kind of construction and the Specifications 

define materials, qualities and methods.  In the event that work is called for on the Drawings and not 
in the Specifications, or vice versa, the Contractor shall immediately notify NOR of the omission, and 
wait for NOR to issue instructions for procedure.  Upon receiving such instruction, the Contractor 
shall be responsible for performing any work originally called for on the Drawings and not in the 
Specifications or vice versa, as though fully set forth in both. 

 
c. In the case of difference between the Specifications and Drawings, the Specifications shall govern.  

However, whenever the Contractor observes an error or conflict in the Drawings or Specifications, or 
in the work done by others affecting this Work, the Contractor shall immediately notify NOR of the 
discrepancy and wait for NOR to issue instructions to proceed.  If the Contractor proceeds with the 
affected work without instructions from NOR, any resulting damages or defects shall be made good.  
This includes typographical errors in the Specifications and notational errors on the Drawings. 

 
d. The Drawings must accurately be followed as to scale, except where figures are given for dimensions, 

which shall in all cases be taken in preference to scale measurements.  Large scale details take 
precedence over small drawings in all cases. 

 
e. Work not particularly detailed, marked or specified shall be the same as similar parts that are detailed, 

marked, or specified.  Where a portion of the Work is detailed on any Drawings and the remainder is 
indicated in outline, the detailed parts shall apply also to all like portions of the Work.  Where 
ornament or other detail is indicated only partially, the detail shall be continued through the sections 
or parts in which it occurs and shall also apply to all similar parts in the Work, unless otherwise 
indicated. 
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1.03 Site Investigation 
 

a. The Contractor acknowledges sufficient site investigation to reach satisfaction as to the nature and 
location of the Work, the general and local conditions, particularly those bearing on transportation, 
handling and storage of materials, the character of the equipment and facilities needed during the 
prosecution of the Work and all other matters which can in any way affect the Work or the cost 
thereof under this Contract.  Any failure of the Contractor to be acquainted with all the available 
information concerning these conditions will not relieve it from the responsibility for estimating 
properly the difficulties or cost of successfully performing the Work. 

 
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
1.04 Contractor’s Facilities 
 

a. Before proceeding with the erection of any construction facilities, including machinery, equipment, 
offices, or warehouses, the Contractor shall, at no expense to NOR, notify and furnish NOR with 
information and drawings as NOR may request for all such facilities, with capacities and capabilities of 
the machinery and equipment.  Such Contractor’s facilities shall be adequate for the uses intended 
and be fully in accord with the requirements of the Contract. 

 
1.05 Temporary Use of Facilities 
 

a. Subject to the approval of NOR, the Contractor may be permitted to make temporary use of NOR 
owned land or storage areas available in the vicinity of the Contract Work for storage of equipment or 
materials.  The Contractor shall obtain approval for use of facilities prior to Bidding.  If such 
permission is not obtained prior to Bidding, there is no guarantee that this can happen, and the 
Contractor is responsible to pay all additional costs incurred as a result of not properly securing 
permission prior to Bidding. 

 
1.06 Sanitary Facilities 
 

a. Furnish and install all required temporary toilet buildings with sanitary toilets for use of all 
employees.  Comply with all minimum requirements of the Health Department or other public 
agency having jurisdiction.  Maintain in a usable sanitary condition at all times. 

 
1.07 Utilities for Construction 
 

a. The Contractor shall, at no expense to NOR, arrange for, develop, and maintain all utilities necessary 
for the performance of Work under the Contract, including all interest in land necessary therefore.  
Such service shall be furnished at the Contractor’s expense.  At sites where utilities exist NOR may 
furnish utilities at no expense to the Contractor.  Contractor is responsible to determine availability of 
adequate services and receive approval of NOR to use the same prior to submitting a Bid for the 
Work.  Any misjudgment on the part of the Contractor shall be corrected at the Contractor’s expense. 

 
1.08 Fencing of the Construction Area 
 

a. If fencing is required for the construction, furnish and install a temporary fence around the 
construction area as indicated on the Drawings.  Temporary fencing shall not be less than six feet 
high, complete with metal or wood posts, a woven wire mesh and all required bracing, truck gates, 
and pedestrian gates. Where there is existing fencing, it may be utilized in the Project fencing unless 
the height or condition of the existing fence will not meet the intent of the construction fence. 
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1.09 Illumination 
 

a. When any work is performed at night or where daylight is shut off or obscured, the Contractor shall, 
at no expense to NOR, provide artificial light sufficient to permit work to be carried on efficiently, 
satisfactorily, and safely, and to permit thorough inspection.  The access to the place of work shall 
also be clearly illuminated. 

 
1.10 Lands for Work, Right of Way Easements, and Access Roads 
 

a. NOR will provide the lands, easements, and rights of way or other right to enter and work on lands 
necessary for the performance of the Work.  Should the Contractor find it advantageous to use any 
additional land for any purpose whatever, the Contractor shall provide for the use of such land at its 
expense.  Nothing herein contained and nothing marked on the Drawings, shall be interpreted as 
giving the Contractor exclusive occupancy of the territory provided by NOR.  When two or more 
contracts are being executed at one time on the same or adjacent land in such a manner that work 
on one contract may interfere with that of another, NOR shall decide which contractor shall cease 
work and which shall continue, or whether the work on both contracts shall progress at the same 
time, and in what manner, and the decision of NOR shall be final and binding. 

 
b. Lands to be furnished by NOR for construction operations will be specifically shown on the Drawings 

or provided for in the Supplementary Conditions. 
 

c. The Contractor, if required, shall construct and maintain all roads necessary to reach the various parts 
of the Work and for the transportation thereto of construction material and personnel.  The cost of 
constructing and maintaining such roads shall be borne by the Contractor. 

 
1.11 Protection of Work 
 

a. Until acceptance of the Work by NOR, the Contractor shall continuously maintain adequate 
protection of all Work from damage.  The Contractor shall make good any such damage, injury, or 
loss, except such as may be caused solely by the negligence or willful misconduct of agents and 
employees of NOR.  Contractor shall adequately protect adjacent property as provided by law and 
the Contract Documents.  Contractor shall provide and maintain all passageways, guard fences, lights 
and other facilities for protection required by public authority or local conditions. 

 
b. The Contractor shall be responsible for all damage to any property resulting from trespass by the 

Contractor or employees of the Contractor in the course of their employment, whether such trespass 
was committed with or without the consent or knowledge of the Contractor. 

 
1.12 Preservation of Property 
 

a. The Contractor shall take whatever precautions are necessary to prevent damage to all existing 
improvements, including aboveground and underground utilities, trees, and shrubbery that are not 
specifically shown to be removed, fences, signs, mailboxes, survey markers and monuments, 
buildings and structures, NOR’s property, adjacent property, and any other improvements or facilities 
within or adjacent to the Work.  If such improvements or property are injured or damaged by reason 
of the Contractor’s operations, they shall be replaced or restored, at the Contractor’s expense, to a 
condition at least as good as the condition that existed prior to the start of the Contractor’s 
operations. 

 
b. The Contractor shall examine all bridges, culverts, and other structures over which materials and 

equipment will be moved, before using them, and shall properly strengthen such structures, where 
necessary.  The Contractor shall be responsible for any and all injury or damage to such structures 
caused by reason of construction operations. 
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c. Regional Notification Center Contact: 

 
(1) Contractor, except in an emergency, shall contact the appropriate regional notification center at 

least two working days prior to commencing any excavation if the excavation will be conducted 
in an area or in a private easement which is known, or reasonably should be known, to contain 
subsurface installations other than any underground facilities owned or operated by NOR, and 
obtain an inquiry identification number from that notification center.  No excavation shall be 
commenced and/or carried out by the Contractor unless such an inquiry identification number 
has been assigned to the Contractor or any Subcontractor of the Contractor and NOR has been 
given the identification number by the Contractor. 

 
(2) “Emergency” shall be defined as a sudden, unexpected occurrence, involving a clear and 

imminent danger, demanding immediate action to prevent or mitigate loss of, or damage to life, 
health, property, or essential public services.  Emergency includes such occurrences as fire, 
flood, earthquake, or other soil or geologic movements, as well as such occurrences as riot, 
accident, or sabotage (Government Code Section 4216). 

 
(3) “Subsurface installation” means any underground pipeline, conduit, duct, wire, or other 

structure operated or maintained in or across a public street or public right-of-way (Government 
Code Section 4216). 

 
1.13 Protection of Roadways from Excess Loadings 
 

a. The Contractor shall not operate construction equipment of any kind on or across public or private 
roadways having weights in excess of the maximum limit established by local authorities in charge of 
maintenance of such facilities unless expressed written permission is granted by such authorities.  
Each vehicle shall have a sufficient number of pneumatic tires to adequately maintain any vehicle 
wheel loading below the required limit.  Except at authorized public crossings, the Contractor shall 
not cross roads unless otherwise permitted in writing by the appropriate local authority in charge of 
the affected facility.  In addition to the requirements of this Article, the Contractor’s attention is called 
to 1.12, Preservation of Property of these “General Conditions.” 

 
1.14 Responsibility for Repair of Facilities 
 

a. All existing NOR equipment or other facilities or other public or private facilities, including but not 
limited to existing canals, structures, telephone cables, roadways, parking lots, private drives, levees 
and embankments for canals, ponds and reservoirs disturbed by Contract construction shall be 
repaired and/or replaced to match existing.  In addition, the Contractor shall be responsible for any 
settlement damage to such facilities or adjoining areas, for a period of one year after NOR acceptance 
of such required facilities.  Regarding equipment furnished for Contractor’s installation, Contractor 
shall obtain and bear the cost of any insurance which may be required with respect to meeting its 
obligations hereunder. 

 
1.15 Traffic Control 
 

a. The maintaining of public vehicular traffic through the Work to adjacent driveways and intersecting 
streets shall conform and Contractor shall cooperate with local authorities relative to handling traffic 
through the area and shall make its own arrangements relative to maintaining uninterrupted access 
to all residences or businesses in the construction area at all times.  Public vehicular traffic within and 
in the vicinity of Project area, shall be permitted to pass through the Work area safely and with as 
little inconvenience as possible. 
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b. Barricades and warning devices, to be provided by the Contractor, will be required to delineate the 
edge of traversable road, in such numbers necessary to maintain traffic safety and will conform to the 
style of the California State Division of Highways, “Traffic Manual,” Chapter 5-10, of the “Work Area 
Traffic Control Handbook,” or as directed by the Traffic Engineer. 

 
c. Barricades or fences shall be installed around all open-trenched areas at all times as required by the 

provisions of Cal OSHA requirements. 
 

d. Any flagmen needed shall follow the “Instructions of Flagmen” Figure 5-10, of the “Traffic Manual.” 
 

e. All temporary traffic control signs will be provided and installed by the Contractor.  “No Parking” 
signs shall be posted twenty-four (24) hours in advance of construction and shall state the hours and 
duration of the construction.  It shall be the Contractor’s responsibility to maintain said signs as 
posted during the duration of the Project. 

 
f. All signs, barricades, warning devices, and flagmen’s equipment shall be constructed of the correct 

materials and shall be of the correct color. 
 

g. Payment for the traffic control plan, detours, traffic control and accommodating public convenience 
for the entire length of this Project shall be considered as included in the Contract, and no additional 
payment will be made therefore.  No additional payment will be allowed for night and weekend work 
necessary to prepare and maintain traffic control and public convenience. 

 
1.16 Public Convenience 
 

a. It is part of the service required by the Contractor to make whatever provisions are necessary to 
protect the public.  The Contractor shall use foresight and shall take such steps and precautions as 
operations warrant to protect the public from danger, loss of life or loss of property, which would 
result from interruption or contamination of a public water supply, interruption of other public 
service, or from the failure of partly completed work or partially removed facilities.  Unusual 
conditions may arise on the Work which will require that immediate and unusual provisions be made 
to protect the public from danger or loss, or damage to life and property, due directly or indirectly to 
prosecution of work under this Contract.  Whenever, in the opinion of NOR, an emergency exists 
against which the Contractor has not taken sufficient precaution for the public safety, protection of 
utilities and protection of adjacent structures or property, which may be damaged by the 
Contractor’s operations and when, in the opinion of NOR, immediate action shall be considered 
necessary in order to protect the public or property due to the Contractor’s operations under this 
Contract, NOR will order the Contractor to provide a remedy for the unsafe condition.  If the 
Contractor fails to act on the situation within a reasonable time period, NOR may provide suitable 
protection to said interests by causing such work to be done and material to be furnished which, in 
the opinion of NOR, is reasonable and necessary. 

 
b. The cost of said labor and material, together with the cost and expense of such repairs as deemed 

necessary, shall be borne by the Contractor.  All expenses incurred by NOR for emergency repairs will 
be deducted from the progress payments and the final payments due to the Contractor.  However, if 
NOR does not take such remedial measures, the Contractor is not relieved of the full responsibility for 
public safety. 

 
SAFETY 
 
1.17 Safety 
 

a. The Contractor is hereby informed that work on this Project could be hazardous.  The Contractor shall 
carefully instruct all personnel working in potentially hazardous work areas regarding potential 



PROJECT:   RV-1-2223 Riverview Community Park Perimeter Fencing 

00 00 00 – PROCUREMENT & CONTRACTING REQUIREMENTS  00 72 00-8 
NOR 09/22  GENERAL CONDITIONS 

dangers and provide such necessary safety equipment and instructions as necessary to prevent injury 
to personnel and damage of property.  Special care shall be exercised relative to work underground. 

 
b. The Contractor shall be solely and completely responsible for the conditions of the job site, including 

safety of all persons and property during performance of the Work.  This requirement shall apply 
continuously and not be limited to normal working hours.  Safety provisions shall conform to all 
applicable federal, state, county and local laws, ordinances, and codes, and to the rules and 
regulations established by the California Division of Industrial Safety, and to other rules of law 
applicable to the Work. 

 
c. In accordance with Section 6501 of the State Labor Code, the Contractor shall obtain a permit for all 

work subject to the requirements thereof.  This in no way relieves the Contractor from the 
requirements of maintaining safety in all operations they or their Subcontractors perform. 

 
d. All equipment furnished shall be grounded and provided with guards and protection as required by 

safety codes.  Where a vapor tight explosion proof electrical installation is required by code, it shall 
be provided.  In accordance with the provisions of Sections 6705 and 6707 of the Labor Code, the 
Contractor shall retain the services of a registered civil or structural Engineer, to design shoring if 
applicable.  State and include this information in the Proposal as a separate Bid Item.  The Contractor 
shall submit these designs to NOR for review. 

 
e. Nothing in these Specifications shall be construed to permit work not conforming to governing 

codes.  When Contract Documents differ from governing codes, the Contractor shall furnish and 
install the higher standards called for without extra charge. 

 
f. The duty of NOR or designated representative to conduct construction review of the Contractor’s 

performance and the undertaking of inspection by NOR or the giving of instructions as authorized 
herein is not intended to include review of the adequacy of the Contractor’s safety measures in, on, 
or near the construction site and shall not be construed as supervision of the actual construction nor 
make NOR responsible for providing a safe place for the performance of work by the Contractor, 
Subcontractors, or suppliers; or for access, visits, use, work, travel, or occupancy by any person. 

 
1.18 Accidents 
 

a. The Contractor shall provide, at the site, such equipment and medical facilities as necessary to supply 
first aid service to anyone who may be injured in connection with the Work. 

 
b. The Contractor shall promptly report in writing to NOR all accidents whatsoever arising out of, or in 

connection with the performance of the Work, whether on or adjacent to the site, which caused 
death, personal injury, or property damage, giving full details and statements of witnesses.  In 
addition, if death or serious damage is caused, the accident shall be reported immediately by 
telephone or messenger to NOR. 

 
c. If any claim is made by anyone against the Contractor or any Subcontractor on account of an 

accident, the Contractor shall promptly report the facts in writing to NOR giving full details of the 
claim. 

 
1.19 Fire Protection 
 

a. The Contractor shall not permit unauthorized fires either within or adjacent to the limits of the 
Project and shall be liable for all damage from fire due directly or indirectly to construction activities, 
or actions of those of the Contractor’s employees, or Subcontractors and their employees.  The 
Contractor shall conform to all Federal, State, or Local laws and regulations pertaining to burning, fire 
prevention, and control within or adjacent to the Project.  A copy of each required permit shall be 
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furnished to NOR.  The Contractor’s forces or equipment may be required to fight fires in the vicinity, 
regardless of cause.  NOR will not assume any responsibility of payment for fighting fire when such is 
ordered by Governmental Authority or when such is required for protection of the Work pursuant to 
the General Conditions. 

 
1.20 Valley Fever – Notice to Employees 
 

a. A special biological problem of the Project area is presence of tiny organisms living in the soil which 
can cause Valley Fever (coccidiodomycosis) in man.  As is typical of many desert areas in 
southwestern United States, Valley Fever is endemic to Kern County.  Although everyone living in the 
valley has some contact with the disease-causing organisms, the illness is a greater threat to those 
like construction employees whose work brings them into close contact with the soil.  In accordance 
with the recommendation of the Kern County Health Department, the Contractor and all 
Subcontractors shall advise all their employees, in writing, to obtain coccidiioidin skin tests before 
commencing work on this Project and at intervals thereafter as recommended by their family 
physician.  The Contractor and all Subcontractors shall also advise all their employees, in writing, to 
wear dust masks while working under dusty conditions. 

 
INSURANCE AND LIABILITY 
 
1.21 Insurance 
 

a. The Contractor shall not commence any work until all required insurance is obtained at Contractor’s 
expense.  Such insurance must have the approval of NOR as to limit, form, and amount and shall be 
written by a company with an “AM Best A-VII” rating or higher.  The Contractor shall not permit any 
Subcontractor to commence work on this Project until the same insurance requirements have been 
complied with by such Subcontractor. 

 
b. Any insurance bearing on adequacy of performance shall be maintained after completion of the 

Project for the full guarantee period. 
 

c. The Contractor at Contractor’s expense shall maintain in effect at all times during the performance of 
the Work under the Contract not less than the required coverage and limits of insurance, which shall 
be maintained with insurers and under forms of policy satisfactory to NOR which is specified in the 
Supplementary Conditions of the Contract. 

 
d. Promptly on execution of the Contract and prior to commencement of any work, the Contractor shall 

deliver to NOR certificates of insurance issued in triplicate (3) covering all policies providing the 
required insurance.  Such certificates shall make reference to all such provisions and endorsements 
referred to above and shall be signed on behalf of the insurer by its authorized representative.  The 
Contractor agrees to furnish one copy of each policy to NOR if requested in writing.  Said copy shall 
be certified by an authorized representative of the insurer. 

 
e. All of the Contractor’s policies shall contain an endorsement providing that written notice shall be 

given to NOR at least ten (10) calendar days prior to termination, cancellation, or reduction of 
coverage included in the policy. 

 
f. Any policy or policies of insurance that the Contractor elects to carry as insurance against loss or 

damage to his construction equipment and tools shall include a provision therein providing a waiver 
of the insurer’s right to subrogation against NOR and its agents. 

 
g. The foregoing requirements as to the types, limits and NOR’s approval of insurance coverage to be 

maintained by the Contractor are not intended to and shall not in any manner limit or qualify the 
liabilities and obligations assumed by the Contractor under this Contract. 
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1.22 Indemnity and Litigation Costs 
 

a. The Contractor is specifically obligated and hereby agrees to protect, hold free and harmless, defend 
and indemnify NOR and its consultants, and each of its officers, employees and agents from any and 
all liability, penalties, costs, losses, damages, expenses, causes of action, claims or judgements, 
including attorney’s fees, which arise out of or are in any way connected with the Contractor’s 
performance of work under this Contract whether attributable in whole or in part to the condition of 
the premises.  To the extent legally permissible, this indemnity and hold harmless agreement by the 
Contractor shall apply to any acts or omissions, whether active or passive, on the part of the 
Contractor or agents, employees and representatives of the Contractor, or Subcontractors and 
Subcontractor’s agents, employees and representatives resulting in liability irrespective of whether or 
not any acts or omissions of the parties to be indemnified hereunder may have also been a 
contributing factor to the liability. 

 
b. In the event that litigation of any nature between NOR and the Contractor becomes necessary to 

enforce or interpret all or any portion of this Contract, it is mutually agreed that the prevailing party 
therein shall receive from the other, in addition to such sums as may be reduced to judgement an 
amount sufficient to reimburse such prevailing party for reasonable attorney’s fees and litigation 
costs paid or owing as a result of such litigation. 

 
c. No Personal Liability:  Neither NOR, nor any other officer or authorized assistant or agent shall be 

personally responsible for any liability arising under the Contract, except such obligations as are 
specifically set fourth herein. 

 
LABOR REQUIREMENTS 
 
1.23 Labor Discrimination Prohibited 
 

a. Attention is directed to Sections 1735 and 1777.6 of the Labor Code, which read as follows: 
 

Section 1735:  “No discrimination shall be made in the employment of persons upon public works 
because of the race, religious creed, color, national origin, ancestry, physical handicap, medical 
condition, marital status, or sex of such persons, except as provided in Section 12940 of the 
Government Code, and every contractor for public works violating this section is subject to all the 
penalties imposed for a violation of this chapter.” 
 
Section 1777.6:  “It shall be unlawful for any employer or a labor union to refuse to accept otherwise 
qualified employees as indentured apprentices on any public works, solely on the ground of the race, 
religious creed, color, national origin, ancestry, or sex of such employee.” 
 

b. Contractor shall cause clauses identical to the above-cited prohibitions to be included in every 
subcontract for the Project Work and Contractor hereby stipulates that such conditions shall be 
required of its Subcontractors. 

 
1.24 Mandatory Certification of Contractor and Employment of Apprentices 
 

a. This Contract shall not prevent the employment of properly indentured apprentices in accordance 
with the California Labor Code, and no employer or labor union shall refuse to accept otherwise 
qualified employees as indentured apprentices on the Work performed hereunder solely on the 
grounds of race, creed, national origin, ancestry, color, or sex.  Every qualified apprentice shall be paid 
the standard wage paid to apprentices under the regulations of the craft or trade in which he/she is 
employed, and shall be employed only in the craft or trade to which he/she is indentured. 
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b. If California Labor Code Section 1777.5 applies to the Contract Work, the Contractor and any 
Subcontractor hereunder who employ workers in any apprenticeable craft or trade shall apply to the 
joint apprenticeship council administering applicable standards for a certificate approving the 
Contractor or Subcontractor for the employment and training of apprentices.  Upon issuance of this 
certificate, the Contractor and any Subcontractor shall employ the number of apprentices provided 
for therein, as well as contribute to the fund to administer the apprenticeship program in each craft 
or trade in the area of the Work hereunder. 

 
c. The parties expressly understand that the responsibility for compliance with this section and with 

Sections 1777.5, 1776.5 and 1777.7 of the California Labor Code, in regard to all apprenticeable 
occupations, lies with the Contractor hereunder. 

 
d. In accordance with Labor Code Section 1773.3, NOR will send notice of the award of this Contract to 

the Division of Apprenticeship Standards within five days after award if the Contract is awarded to a 
general contractor in the amount of at least $30,000 and involves at least 20 working days, or is 
awarded to a specialty contractor in the amount of $2,000 and involves at least five working days, if 
such general or specialty contractor employs workers in an apprenticeable craft or trade. 

 
1.25 Prevailing Rates of Wages and Payroll Records 
 

a. As suggested in the Notice Inviting Bids, NOR has obtained from the Director of the Department of 
Industrial Relations the general prevailing rate of per diem wages and the general prevailing rate for 
holiday and overtime work in the locality in which the Contract Work is to be performed for each 
craft, classification, or type of worker needed to execute the Contract, a copy of which is hereby 
incorporated by reference.  The prevailing rates of per diem wages are available at the California 
Department of Industrial Relations website (www.dir.ca.gov/dlsr/pwd/index.htm). 

 
b. Contractor shall forfeit to NOR, as a penalty, $50.00 for each calendar day, or portion thereof, for each 

worker paid less than the said per diem wage for any work done under the Contract by it or by any 
Subcontractor under it in violation of the provisions of the California Labor Code.  It is hereby 
stipulated by and between NOR and Contractor that Contractor will comply with provisions of 
California Labor Code Section 1775.  The term “per diem wages” shall be deemed to include travel 
and subsistence payments, which are required by California Labor Code Section 1773.8 to be paid to 
each worker performing work under the Contract. 

 
c. Contractor shall keep an accurate payroll record, showing the name, address, social security number, 

work classification, straight time and overtime hours worked each day and week, and the actual per 
diem wages paid to each journeyman, apprentice or worker employed.  Such records shall be 
available for inspection at all reasonable hours and a copy shall be made available to any employee 
or employee’s authorized representative, the Division of Labor Standards Enforcement, and the 
Division of Apprenticeship Standards in compliance with California Labor Code Section 1776.  Upon 
written notice from NOR or the Division of Labor Standards Enforcement, Contractor shall within ten 
days file with NOR a certified copy of the payroll records.  Contractor shall cause an identical clause to 
be included in every subcontract for Contract work. 

 
1.26 Eight-Hour Day Limitation 
 

a. Eight (8) hours constitutes a legal day’s work (Labor Code, Section 1810).  The time or service of any 
workman employed on this Project is limited and restricted to eight (8) hours during any one 
calendar day, and 40 hours during any one calendar week, except as provided for under Section 1815 
of the Labor Code (Labor Code, Section 1811). 

 
b. Every Contractor and Subcontractor shall keep an accurate record showing the names and actual 

hours worked each calendar day and each calendar week by each workman employed in connection 
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with the Public Work.  The record shall be kept open at all reasonable hours to the inspection of NOR 
and to the Division of Labor Law Enforcement (Labor Code, Section 1812). 

 
c. The Contractor shall, as a penalty to NOR, forfeit twenty-five dollars ($25) for each workman employed 

in the execution of the Contract by the Contractor or by any Subcontractor for each calendar day 
during which such workman is required or permitted to work more than eight (8) hours in any one 
calendar day and forty (40) hours in any one calendar week in violation of the provisions of this article 
(Labor Code, Section 1813).  Any Contractor or Subcontractor who neglects to comply with any 
provision of Section 1812 is guilty of a misdemeanor (Labor Code, Section 1814). 

 
d. Work performed by employees of Contractors in excess of eight (8) hours per day, and forty (40) hours 

during any one week, shall be permitted for Public Work upon compensation for all hours worked in 
excess of eight (8) hours per day at not less than one and one-half (1½) times the basic rate of pay 
(Labor Code, Section 1815). 

 
1.27 Worker Benefits 

 
a. In accordance with Section 1773.1 of the Labor Code, per diem wages shall be deemed to include 

employer payments for health and welfare, pension, vacation, travel time, and subsistence pay as 
provided in Section 1773.7, apprenticeship or other training programs authorized by Section 3093, 
and similar purposes. 

 
b. In accordance with Section 1773.8 of the Labor Code, the Contractor and Subcontractor must provide 

travel and subsistence payments to each workman needed to execute the Work, as such travel and 
subsistence payments are defined in the applicable collective bargaining agreements filed in 
accordance with this section. 

 
MATERIALS AND EQUIPMENT 
 
1.28 Materials Furnished by the Contractor 

 
a. General:  Unless otherwise specified, the Contractor shall furnish all materials necessary for the 

execution and completion of the Work.  All materials, unless otherwise specified, shall be new, and 
shall be manufactured, handled and installed in a workmanlike manner to ensure completion of work 
in accordance with the Contract Documents.  The Contractor shall, if required, furnish satisfactory 
evidence as to the kind and quality of materials, including furnishing written manufacturer’s 
certifications of compliance with applicable designated governing reference specifications. 

 
b. Materials Furnished by NOR:  Where materials are to be furnished by NOR, the type, size, quantity and 

location at which they are available will be stated in the Supplementary Conditions. 
 
1.29 Records of Materials Purchased 

 
a. If required by NOR, the Contractor shall furnish duplicate invoices to NOR on all Materials furnished to 

the Project. 
 
1.30 Material Storage and Protection 

 
a. During the progress of the Work, products and materials shall be neatly stored in accordance with the 

appropriate manufacturer’s recommendations and shall be properly cared for and protected from 
weather, vandalism, and theft. 

 
b. All installed products and materials shall be adequately protected until such time that NOR accepts 

the Project. 
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1.31 Right to Operate Unsatisfactory Equipment or Facilities 

 
a. If, following installation of any equipment or facilities furnished by the Contractor, defects requiring 

correction by the Contract are found, NOR shall have the right to operate such unsatisfactory 
equipment or facilities and make reasonable use thereof until the equipment can be shut down for 
correction of defects without injury to NOR. 

 
1.32 Warranty 

 
a. The Contractor shall guarantee all materials, workmanship and equipment furnished under these 

Specifications for a period of at least one (1) year from the date of filing the Notice of Completion.  
Should certain projects or contracts require longer warranty periods, those specified warranty 
periods shall then supersede the normal one year warranty period.  Such other warranty periods will 
require specific warranty statements required in the Contract Package.  Upon receipt of written 
notice from NOR of the failure of any part during the Guarantee Period, due to defective materials 
furnished, workmanship or equipment furnished, the affected part, or any other work or property 
damaged on account thereof, shall be repaired or replaced to the satisfaction of NOR by and at the 
expense of the Contractor. 

 
b. Should the Contractor fail to act immediately in making the necessary repairs and replacements, NOR 

may perform or cause to be performed the necessary replacement and the Contractor shall pay to 
NOR the actual cost of such replacement.  The Contractor and its Sureties shall be responsible for the 
full expense incidental to satisfying the Guarantee. 

 
c. Nothing in this section shall be construed to limit, relieve or release the Contractor’s liability to NOR 

for damages sustained as the result of latent defects in the equipment furnished caused by the 
negligence of the Contractor’s agents, employees or Subcontractors.  Stated in another manner, the 
Warranty contained in this section shall not amount to nor shall it be deemed to be a waiver by NOR 
of any rights or remedies (or time limits in which to enforce such rights or remedies) it may have 
against the Contractor of the equipment to be furnished under these Specifications for defective 
workmanship or defective materials under the laws of this State pertaining to acts of negligence. 

 
1.33 Trade Names or Approved Equals 

 
a. Where shown on the Drawings, or where specified, certain equipment, materials or other items are 

designated for procurement by a trade name, or the name of a manufacturer and the manufacturer’s 
catalog information, or approved equal.  The use of alternate items of equal quality will be allowed 
only when approved and authorized in writing by NOR.  The burden of proof as to comparative 
quality and suitability of proposed alternates to NOR design applications shall be upon the 
Contractor who shall furnish, at no expense to NOR, all necessary information required by NOR to 
make a judgement that the proposal is “equal”.  Where a given design application utilizing a trade 
name product is considered to be unique or novel, no alternate item of equipment will be allowed.  
NOR will be the sole judge as to the acceptability of proposed alternates and this decision shall be 
final. 

 
b. “Or Equal”:  Where the phrase “or equal” or “or equal as approved by NOR” occurs in the Contract 

Documents, do not assume that the materials, equipment, or methods will be approved as equal 
unless the item has been specifically so approved for this Work by NOR prior to submittal of a Bid. 

 
c. Substitutions will be considered and may be approved if they meet appropriate standards and 

conditions described herein. 
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(1) Reference in the Contract Documents to any material, product, or process by name, make, or 
catalog number shall be interpreted as establishing a standard of quality and design intent and 
not construed as prohibiting substitutions of any other such material, product, or process, 
provided such substitution is acceptable and fulfills the design intent of the Work and is 
accepted through the judgement of the Engineer. 

 
(2) Acceptance of substitutions will not relieve the Contractor from responsibility for complying 

with the requirements of the Contract Documents. 
 

(3) At the discretion of the Engineer, testing of material samples proposed for substitutions may be 
required.  The testing shall be done by an independent testing laboratory selected by NOR, the 
costs for which shall be borne by NOR.  Costs for retesting failed items shall be paid by the 
Contractor. 

 
(4) At the discretion of the Engineer, the Contractor may be required to furnish a written guarantee, 

in addition to that already required, insuring the satisfactory performance of the proposed 
substitute. 

 
(5) All additional labor and materials which may be required for the proper installation of any 

substitution, or required as a consequence of any substitution, shall be provided at no 
additional cost to NOR. 

 
(6) Bids shall be based upon the data given in these Contract Documents, or upon previously 

approved items or techniques designated as “approved equals” by NOR.  Where calculations or 
shop drawings are required for approval, allowance shall be made for meeting the requirements 
of the Contract Documents and all applicable codes and ordinances. 

 
(7) Bidders may, in addition, submit separate bids using materials and equipment of other 

manufacturers, providing the difference in cost is stated for each item proposed to be 
substituted. 

 
(8) Provide to NOR all information necessary and required to evaluate proposed substitutions.  Do 

not base bid on the assumption that a material will be approved as equal by NOR unless the 
item has been specifically approved for this Work by NOR prior to receipt of Bids. 

 
1.34 Submittals 
 

a. To ensure that the desired products are furnished and installed in accordance with design intent, 
certain procedures are established for the advance submittal of design data and its approval or 
rejection by NOR.  See Division 1, Section 01300, for specific requirements. 

 
1.35 Requirements Described Elsewhere 

 
a. Listing of Submittals required for the various portions of the Work are included in the Sections of 

these Specifications pertaining to the Work involved and occasionally in the Drawings for 
miscellaneous items of equipment, materials, or procedures. 

 
1.36 Schedule of Submittals 

 
a. Compile a complete schedule of Submittals according to the provisions of Division 1, Section 01300 

Submittals and Substitutions.  Submit such a schedule to NOR for comment and approval.  The 
approved Schedule of Submittals shall be kept current at all times and an updated copy shall be kept 
at the job for review.  All Submittals shall be furnished within thirty-five (35) calendar days after the 
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award of Contract. Within fourteen (14) calendar days NOR will return appropriately marked 
copy(ies). 

 
1.37 Samples 

 
a. Unless otherwise specifically directed by NOR, all samples shall be of the precise article proposed to 

be furnished. 
 
b. Submit all samples in the quantity which is required to be returned, plus one (1) which will be 

retained by NOR. 
 
1.38 Colors 

 
a. Unless the precise colors and patterns are specifically described in the Contract Documents, 

whenever a choice of color or pattern is available for a specified product submit accurate color charts 
to NOR for review and selection. 

 
1.39 Shop and Fabrication Drawings 

 
a. General:  Drawings furnished by NOR shall not be construed as shop or fabrication drawings.  The 

Contractor shall furnish to NOR four (4) copies of all shop and fabrication drawings which are 
required prior to the fabrication or placement of any or all items.  With each shop drawings Submittal, 
an accompanying letter of transmittal shall be provided.  Shop drawings for equipment shall show all 
installation dimensions and details.  All shop drawings must bear the stamp of approval of the 
Contractor showing evidence that it has checked and approved the drawings.  Any drawings 
submitted without said stamp of approval will not be considered and will be returned to the 
Contractor for proper resubmission.  If the shop drawings show variances from the requirements of 
the Contract because of standard shop practice or other reasons, the Contractor shall make specific 
mention of such variation(s), including reasons therefore.  This explanation shall be provided in the 
accompanying letter of transmittal in order that, if acceptable, suitable action may be taken; 
otherwise, the Contractor will not be relieved of the responsibility for executing the Work in 
accordance with the Contract Specifications and Drawings.  NOR will not review shop drawings until 
all details are properly provided. 

 
b. Time for Submission and Review:  Shop and fabrication drawings for all items of work to be furnished 

and installed under this Contract shall be submitted within thirty-five (35) calendar days of the date 
of the award of Contract for the Work.  Within fourteen (14) calendar days after receipt of shop or 
fabrication drawings, NOR will return one copy of these drawings to the Contractor marked as 
appropriate.  The Contractor shall then revise the shop or fabrication drawings as requested by NOR 
or submit an alternate to the revision and perform the Work in accordance with the revision or 
approved alternate therefore.  The Contractor shall furnish NOR one transparency plus a blueline 
copy of the reviewed and revised shop and fabrication drawings immediately upon furnishing the 
requested revisions or entering the approved alternate on the shop drawings and prior to delivery or 
installation of any materials shown thereon. 

 
c. Effect of NOR’s Review:  NOR reserves the right to require, at no additional cost over the prices stated 

in the Bidding Schedule, such modifications or alterations as deemed necessary by NOR to make the 
equipment conform to the provisions and intent of the Contract.  Notwithstanding the above 
provisions, the Contractor shall be responsible for obtaining proper fit and dimensions, and adequate 
strength to withstand specified dynamic and static loadings on materials and equipment being 
furnished; NOR’s review will apply only to the general arrangement of the materials or equipment.  
Fabrication or other work done prior to the Contractor’s receipt of the reviewed shop and fabrication 
drawings will be done entirely at the Contractor’s risk.  Review of the Contractor’s drawings by NOR 
shall not be held to relieve the Contractor of any obligations to meet all the requirements of the 
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Contract or relieve the Contractor of the responsibility for the correctness of such drawings.  The 
Contractor shall, at no expense to NOR, make any changes in the design which are necessary to make 
the equipment conform to the provisions and intent of the Contract. 

 
d. Line-Out Drawings for Pipework:  Prior to fabrication of any pipe materials described in the 

Specifications, the Contractor shall submit line layout drawings and shop drawings showing all 
pertinent details for field installation and shop fabrication of pipe, pipefittings, and special 
requirements for pipelines, including joint details for approval by NOR.  Line layout drawings shall 
indicate, at a minimum, pipe class, type, location and dimensions of fittings and special requirements.  
Pipe, pipefittings, special applications, and joints therefore either shall be fabricated in accordance 
with the Specification Drawings or in accordance with the Contractor’s shop drawings, at the option 
of NOR.  Delay in submittal of either line layout drawings for field installation work or delay in 
submittal of shop drawings will be cause for NOR to retain liquidated damages. 

 
1.40 Record Drawings 

 
a. The Contractor shall continuously maintain required As-Built Drawings as the job progresses.  A 

separate set of prints, for this purpose only, shall be kept at the job site.  It shall be required that these 
Drawings be up to date and so certified at the conclusion of all underground work and at the 
completion of major phases of the Work.  Progress payments may be held if appropriate As-Builts are 
not current. 

 
b. Upon completion of the Work, submit neatly prepared reproducible Drawings showing all changes to 

the Work.  Drawings shall be stamped "AS-BUILT” with a signature, printed name, and date the 
Drawings were certified to be correct.  Deliver the corrected and completed “As-Built” Drawings to 
NOR.  Delivery of the Drawings will not relieve the Contractor of the responsibility of furnishing 
further required information should discrepancies be found between site conditions and Drawings. 

 
c. The following work shall be included in the “As-Builts” records:  Underground utilities and layout 

including sewer, gas, water, electric, telephone, cable TV, etc., plumbing, heating, ventilating, air 
conditioning, irrigation, and other systems as may be specifically requested.  All as-built work shall be 
properly dimensioned on the Plans to assure accurate location. 

 
d. Final payment will not be made without submittal to NOR of complete As-Builts for all Work 

described. 
 
1.41 Manuals 

 
a. Where manuals are required to be submitted upon completion of the installation, prepare all such 

manuals in durable binders approximately 8½” x 11” in size and with at least the following features: 
 

(1) Identification readable on the outside of the cover listing Project title and stating general nature 
of the manual and the Project to which it pertains. 

 
(2) Tab index reference to all sections of the manual.  Tabs shall be neatly identified with typed or 

clearly hand lettered headings. 
 

(3) Complete instructions regarding operation and maintenance of all equipment shall be included. 
 

(4) A listing of replaceable parts, including part numbers, as provided on product specification 
sheets.  Identify suppliers and their addresses and phone numbers. 

 
(5) Copies of all guarantees and warranties issued for Project products. 
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(6) Copies of the approved shop drawings with all data concerning changes made during 
construction. 

 
b. Where contents of manuals include manufacturer’s catalog pages, clearly indicate the precise items 

included in this installation and delete, or otherwise clearly indicate, all manufacturer’s data with 
which this installation is not concerned.  Provide names, addresses and phone numbers of local 
manufacturer’s representatives and manufacturer’s corporate offices. 

 
c. All manuals shall be submitted and judged complete and satisfactory by NOR prior to release of the 

Project final payment. 
 
PROGRESS AND COMPLETION – TERMINATION 
 
1.42 Progress and Completion of Work 

 
a. General:  Unless otherwise directed by NOR, the Contractor shall begin work within ten (10) calendar 

days after the date of the Notice to Proceed.  All Work to be performed under this Contract shall be 
completed within the time specified in the Supplementary Conditions beginning with the Notice to 
Proceed date. 

 
1.43 Progress Schedule and Order of Completion 

 
a. To ensure completion of the Work within the time specified and to assist NOR in the scheduling of 

other work, the Contractor shall submit to NOR within seven (7) calendar days after receiving the 
Notice to Proceed a detailed schedule showing the proposed dates of beginning and completion of 
all significant items of work under the Contract.  If the actual progress of the Work varies materially 
from the proposed program, or the Contractor proposes to change the program for any reason, the 
revised construction program shall be submitted to NOR.  The proposed original and revised 
program shall be adequate, in the opinion of NOR, to meet the requirements for completion of the 
Work as herein set forth.  If, in the opinion of NOR, the Contractor’s proposed program or the actual 
progress of the Work is insufficient to meet the specified requirements, Contractor shall take such 
steps as necessary to accomplish the required progress and completion. 

 
b. When in the judgement of NOR it is necessary to accelerate any part of the Work ahead of schedule, 

the Contractor shall, when directed, concentrate his efforts on such part of the Work. 
 
1.44 Contractor’s Forces, Equipment and Progress 

 
a. The capacity of the Contractor’s construction plant, sequence of operations, methods of operation, 

and the forces employed shall at all times during the continuance of the Contract be subject to 
approval of NOR and shall be such as to ensure the completion of the Work within the specified 
period of time.  The Contractor shall furnish sufficient forces, construction plant and equipment, and 
shall work such hours, including extra shifts and overtime operations, and shall furnish such other 
necessities so as to assure the prosecution of work in accordance with the Specifications and the time 
requirements specified herein. 

 
1.45 Failure to Complete the Work in the Time Agreed Upon 

 
a. Liquidated Damages:  It is agreed by the parties to the Contract that time is of the essence; and that in 

case all the Work is not completed before or upon the expiration of the time as set forth, or within 
any time extensions that may be granted, damage will be sustained by NOR, and that it may be 
impracticable to determine the actual amount of damage by reason of such delay; and it is, therefore, 
agreed that the Contractor will pay to NOR as damages the amount per day as indicated in the 
Supplementary Conditions section of these Specifications. 
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b. In addition, NOR shall have the right to charge to the Contractor and to deduct from the final 

payment for the Work, the actual cost to NOR for engineering, inspection superintendence, and other 
overhead expenses which are directly chargeable to the Contract, and which accrue during the 
period of such delay except that the cost of final inspection and preparation of the final estimate shall 
not be included in such charges.  The expenses and damages described above shall be deducted 
from any money due to the Contractor under this Contract, and the Contractor and responsible 
sureties shall be liable for any such excess cost, and expense shall be mutually agreed to as damages 
suffered by NOR on account of the failure of the Contractor to complete the Work within the time 
limit of the Contract. 

 
1.46 Use of Completed Portions, Right to Operate Facilities 

 
a. NOR, at any time, and from time to time, during the performance of the Work, may enter the Work for 

the purpose of installing any necessary work, NOR labor, or other contracts, and for any other 
purpose in connection with the installation of facilities. 

 
b. If, prior to completion and final acceptance of all the Work, NOR takes possession of any structure or 

work (whether completed or otherwise) comprising a portion of the Work with the intent of retaining 
possession thereof (as distinguished from temporary possession contemplating the return to the 
Contract), then, while NOR is in possession of the same, the Contractor shall be relieved of liability for 
loss and damage to structure other than that resulting from the Contractor’s fault or negligence.  
Such taking of possession by NOR shall not relieve the Contractor from any provisions of this 
Contract respecting such structure, other than to the extent specified in the preceding sentence, nor 
constitute a final acceptance of such structure. 

 
c. The Contractor shall make available, in the areas occupied, any utility, heating and cooling as are in 

condition to be put in operation at the time of early occupancy.  All responsibility for said equipment 
shall remain with the Contractor while it is so operated.  However, an itemized list of each piece of 
equipment so operated with the date operation commences shall be made and certified by NOR.  
This list shall be the basis for the commencement of guarantee of NOR’s early occupancy.  NOR shall 
pay for all utility costs which arise out of the occupancy by NOR during construction. 

 
1.47 Time of Work – Termination for Delay – Time Extensions 

 
a. The Contractor shall at all times employ such force, plant materials, and tools as will be sufficient, in 

the opinion of NOR, to prosecute the work at not less than the rates fixed under the terms of the 
Contract and to complete the Work or any separable portion thereof within the time limits fixed 
therein.  If the Contractor refuses or fails to prosecute the Work or any separable part thereof, with 
such diligence as will ensure the completion within the time specified in the Contract, or any 
extension thereof, or fails to complete said Work within such time, NOR may by written notice to the 
Contractor terminate his right to proceed with the Work or such part of the Work which has been 
delayed.  In such event, NOR may take over the Work and prosecute the same to completion by 
contract or otherwise, and may take possession of and utilize in completing the Work such materials, 
appliances, equipment, and plants as may be on the site of the Work and necessary therefore.  
Whether or not the Contractor’s right to proceed with the Work is terminated, it and its sureties shall 
be liable for all damages, including attorney’s fees, sustained or incurred by NOR by reason of such 
default and in enforcing the provisions hereof against the Contractor. 

 
b. On award of the Contract, it is the responsibility of the Contractor to properly and promptly order 

materials and equipment required for the Work.  If evidence presented demonstrates that, in spite of 
the Contractor’s efforts, government-established priority controls delay material deliveries, suitable 
extension of time will be made. 
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c. The Contractor’s right to proceed shall not be so terminated nor the Contractor charged with 
resulting damage if: 

 
(1) The delay in the completion of the Work arises from unforeseeable causes beyond the control 

and without the fault or negligence of the Contractor, including but not restricted to acts of 
God, acts of the public enemy, acts of NOR in either its governmental or contractual capacity, 
acts of another contractor in the performance of a contract with NOR, fires, floods (excluding 
site flooding due to groundwater), epidemics, quarantine restrictions, strikes, lockouts, freight 
embargoes, unusually severe weather, or delays of Subcontractors and Suppliers arising from 
unforeseeable causes beyond the control and without fault or negligence of either the 
Contractor or such Subcontractors and Suppliers.  

 
(2) The delay caused the Contractor by specific order of NOR to stop Work or by the performance of 

extra work ordered by NOR or by failure of NOR to provide the necessary site for installation or 
by unforeseen causes beyond the control of the Contractor such delay will entitle the Contractor 
to an equivalent extension of time, except as otherwise provided. 

 
(3) The Contractor within ten (10) days from the beginning of any such delay (unless NOR grants 

further period of time before the date of final payment under the Contract) notifies NOR in 
writing of the causes of delay and requests an extension of time. 

 
d. NOR shall ascertain the facts and the extent of the delay and extend the time for completing the Work 

when, in its judgement, the findings of fact justify such an extension, and findings of fact shall be final 
and conclusive on the parties. 

 
e. The rights and remedies of NOR provided in this clause are in addition to any of the rights and 

remedies provided by law or under this Contract. 
 
f. A request for an extension of time, or the granting of an extension of time shall not constitute a basis 

for any claim against NOR for additional compensation.  The Contractor shall be deemed to have 
waived any claim for additional compensation and does hereby so waive any such claim. 

 
1.48 Termination for Reasons Other Than Delivery 

 
a. If the Contractor should be adjudged bankrupt, or if he should make a general assignment for the 

benefit of his creditors, or if a receiver should be appointed for the Contractor on account of his 
insolvency and when not discharged within ten (10) days after his appointment, or if he should 
persistently or repeatedly refuse or fail, except in cases for which extension of time is provided, to 
supply enough properly skilled workmen or proper materials to diligently pursue the Work, or if he 
should fail to make prompt payment to Subcontractors or for material or labor, or if he should 
persistently disregard laws, ordinances, or instructions of NOR, or otherwise be guilty of a substantial 
violation of any provision of the Contract, then NOR, may without prejudice to any right or remedy, 
and after giving the Contractor ten (10) days written notice, terminate the employment of the 
Contractor and take possession of the premises and of all equipment, materials, tools, and other 
facilities thereon and finish the Work by whatever method NOR may deem expedient.  In such case, 
the Contractor shall not be entitled to receive any further payment until the Work is finished.  If upon 
completion of the Work the total cost to NOR, including attorney’s fees, in connection therewith shall 
be less than the amount which would have been paid if the Work had been completed by the 
Contractor in accordance with the terms of the Contract, then said difference shall be paid to the 
Contractor in the same manner as the final payment under the Contract.  If the expense, including 
the attorney’s fees, incurred by NOR on account of termination of employment of the Contractor and 
subsequent completion of the Work by NOR by whatever method NOR may deem expedient shall 
exceed said amount which the Contractor would otherwise have been paid, the Contractor and its 
sureties shall be liable to NOR for the full amount of such excess expense. 



PROJECT:   RV-1-2223 Riverview Community Park Perimeter Fencing 

00 00 00 – PROCUREMENT & CONTRACTING REQUIREMENTS  00 72 00-20 
NOR 09/22  GENERAL CONDITIONS 

 
b. In addition to its rights under subparagraph (a) hereof, if at any time before completion of the Work 

under the Contract it shall be determined by NOR that reasons beyond the control of the parties will 
not allow completion of the Work, or if the Work shall be stopped by an injunction of a court of 
competent jurisdiction or by order of any competent authority, NOR may, upon ten (10) days written 
notice to the Contractor, discontinue the Work and terminate the Contract.  Upon service of such 
Notice of Termination, the Contractor shall discontinue the Work in such manner, sequence, and at 
such times as NOR may direct.  The Contractor shall have no claim for damages for such 
discontinuance or termination, nor any claim for anticipated profits on the Work thus dispensed with, 
nor any other claim except for the Work actually performed up to the time of complete 
discontinuance including any Extra Work ordered by NOR to be done, for any liquidated damages 
due hereunder in accordance with the provisions relating to Suspension of Work. 

 
QUALITY CONTROL OF THE WORK 
 
1.49 Assignment 

 
a. Neither party to the Contract shall assign the Contract or sublet it as a whole or in part without the 

written consent of the other, nor shall the Contractor assign any monies due, or to become due to 
him hereafter, without the previous written consent of NOR. 

 
1.50 Superintendence – Personal Attention 

 
a. The Contractor shall designate, in writing, before starting Work, an authorized representative who 

shall have complete authority to represent and to act for the Contractor.  Said authorized 
representative shall be present at the site of the Work at all times while Contract Work is actually in 
progress. 

 
b. During periods when Work is suspended, arrangements acceptable to NOR shall be made for any 

emergency work which may re required. 
 

c. Information shall include the representative’s name, street address, town and telephone number, and 
the mailing address if different from the street address. 

 
1.51 Legal Address of Contractor 

 
a. The address given in the Contractor’s Proposal on which the Contract is founded is hereby designated 

as the place to which all notices, letters and other communications to the Contractor shall be mailed 
or delivered.  The delivering at the above-named place or the depositing in a postpaid wrapper 
directed to the above place, in any post office mailbox, regularly maintained by the United States 
Post Office, of any notice, letter, or other communication to the Contractor, and the date of said 
service shall be the date of such delivery or mailing.  Such address may be changed at any time by 
written notice signed by the Contractor and delivered to NOR. 

 
b. Nothing herein contained shall be deemed to preclude or render in-operative the service, letter or 

other communication served upon the Contractor personally. 
 
1.52 Authority of NOR 

 
a. NOR has full authority to interpret the Contract Documents, to conduct the construction review and 

inspection of the Contractor’s performance, and to decide questions which arise during the course of 
the Work, and its decisions on these matters shall be final and binding.  NOR has the authority to 
reject all Work and materials which do not conform to the Contract Documents. 
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b. If at any time the Contractor’s work force, tools, plants or equipment appear to NOR to be insufficient 
or inappropriate to secure the required quality of work or the proper rate of progress, NOR may order 
the Contractor to increase their efficiency, improve their character to augment their number or to 
substitute other personnel, new tools, plants or equipment, as the case may be, and the Contractor 
shall comply with such order. 

 
c. NOR shall have the authority to make minor changes in the Work, not involving extra costs, and not 

inconsistent with the purposes of the Work. 
 

d. Any order given by NOR, not otherwise required by the Contract Documents shall, on request of the 
Contractor, be given or confirmed by NOR in writing. 

 
e. Whenever work, methods of procedure, or any other matters are made subject to direction or 

approval, such direction or approval will be given by NOR. 
 
1.53 Inspection of Work 

 
a. Unless otherwise provided, all equipment, materials, and work shall be subject to inspection and 

testing by NOR and either Kern County or the City of Bakersfield who permit the Work.  NOR will 
observe the progress and quality of the Work and determine, in general, if the Work is proceeding in 
accordance with the intent of the Contract Documents.  NOR shall not be required to make 
comprehensive or continuous inspections to check quality of the Work and shall not be responsible 
for construction means, methods, techniques, sequences, or procedures or for safety precautions and 
programs in connection with the Work.  Visits and observations made by NOR shall not relieve the 
Contractor of the obligation to conduct comprehensive inspections of the Work and to furnish 
proper materials and perform acceptable Work, and to provide adequate safety precautions, in 
conformance with the intent of the Contract. 

 
b. Whenever the Contractor varies the period during which Work is carried on each day, notice shall be 

given to NOR so that proper inspection may be provided.  Any Work done in the absence of NOR shall 
be subject to rejection.  Proper facilities for safe access to inspect all parts of the Work, shall at times 
be maintained for the necessary use of the agency, and agents of the State, NOR, City, or County at all 
reasonable hours for inspection by such agencies to ascertain compliance with laws and regulations. 

 
c. One or more inspectors may be assigned to observe the Work and to act in matters of construction 

under this Contract.  It is understood that such inspector shall have the power to issue instructions 
and make decisions within the limitations of the authority of NOR.  Such inspection shall not relieve 
the Contractor of its obligation to conduct comprehensive inspections of the Work and to furnish 
proper materials and perform acceptable work, and to provide adequate safety precautions in 
conformance with the intent of the Contract. 

 
d. NOR and its representatives shall at all times have access to the Work whether it is in preparation or 

progress, and the Contractor shall provide safe and convenient facilities for such access and for 
inspection.  If the Specifications, NOR’s instructions, laws, ordinances, or any public authority require 
any material, equipment, or work to be specially tested or approved, the Contractor shall give NOR 
timely notice of its readiness for inspection, and if the inspection is by an authority other than NOR, of 
the time fixed for inspection.  Inspections by NOR will be made promptly and where practicable at 
the source of supply. 

 
e. Work performed without inspection may be required to be removed and replaced under proper 

inspection and the entire cost of removal, replacing, including the cost of NOR furnished materials 
used in the Work, shall be borne by the Contractor, regardless of whether or not the Work exposed is 
found to be defective.  Examination of questioned Work that is installed without inspection, may be 
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ordered by NOR and, if so ordered, the Work must be uncovered by the Contractor.  All costs to 
examine and inspect this Work, including testing, shall be paid by the Contractor. 

 
f. Inspection of the Work shall not relieve the Contractor’s obligation to fulfill the Contract as herein 

prescribed or in any way alter the standard of performance provided by the Contractor, and defective 
Work shall be made good, and unusual materials may be rejected, notwithstanding that such work 
and materials have been previously overlooked by NOR and accepted or estimated for payment.  If 
the Work or any part thereof shall be found defective the Contractor shall within ten (10) calendar 
days make good such defect in a manner satisfactory to NOR.  If the Contractor shall fail or neglect to 
make ordered repairs of defective Work to remove the condemned materials from the Work within 
ten (10) calendar days after direction in writing by NOR, NOR may make the ordered repairs or 
remove the condemned materials, and deduct the cost thereof from any monies due to the 
Contractor. 

 
g. The Contractor shall furnish promptly without additional charge, all facilities, labor, and materials 

reasonably needed by NOR for performing all inspections and tests.  The Contractor shall be charged 
with any additional cost of inspection when material and workmanship are not ready at the time 
specified by the Contractor for its inspection. 

 
h. Except as specifically required under the materials specifications, all tests of materials furnished by 

the Contractor shall be made by NOR in accordance with commonly recognized standards of national 
organizations.  The Contractor shall furnish such samples of materials as required by NOR without 
charge.  No material shall be used unless it has received favorable review by NOR. 

 
i. Where such inspection and testing are to be conducted by an independent laboratory the sample or 

samples of materials to be tested shall be selected by such laboratory or NOR and not by the 
Contractor. 

 
j. The cost of special inspection and tests of materials made by or at the request of NOR, in addition to 

those required herein, shall be borne by NOR, except for the costs of retesting rejected materials 
which shall be borne by the Contractor. 

 
k. Where any part of the Work is being done under an encroachment permit or building permit, or is 

subject to Federal, State (including any agency created by interstate contract), County or Municipal 
codes, laws, ordinances, rules, or regulations, representatives of the governing agency shall have full 
access to the Work and shall be allowed to make any inspection or test in accordance with such 
permits, codes, laws, ordinances, rules or regulations.  If advance notice of the readiness of the Work 
for inspection by the governing agency is required, the Contractor shall furnish such notice to the 
appropriate agency. 

 
1.54 Compliance With Laws – Permits, Regulations, Taxes 

 
a. The Contractor shall be aware and ensure the Subcontractors are fully informed of all applicable State 

and National laws, County and Municipal ordinances and regulations which in any manner affect 
those engaged or employed in the Work, or the materials and equipment used in the Work, or which 
in any way affect the conduct of the Work and of all such orders and decrees of bodies or tribunals 
having any jurisdiction or authority over the same. 

 
b. Nothing in the Contract Documents is to be construed to permit work not conforming to governing 

codes.  When Contract Documents differ from governing codes, the Contractor shall furnish and 
install the higher standards called for without extra charge.  If any discrepancy or inconsistency is 
discovered in the Drawings or Specifications, or in this Contract in relation to any such law, 
ordinance, regulation, order or decree, the Contractor shall forthwith report the same to NOR in 
writing.  The Contractor shall at all times observe and comply with all such applicable laws, 
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ordinances, regulations, orders, and decrees; and shall protect and indemnify NOR and all of NOR’s 
officers, agents, and servants against any claim or liability arising from or based upon the violation of 
any such law, ordinance, regulation, order or decree, whether by the Contractor or by the 
Contractor’s employees.  Particular attention is called to the following: 

 
(1) Contractor is an independent Contractor and shall, at its sole cost and expense, comply with all 

laws, rules, ordinances, and regulations of all governing bodies having jurisdiction over the 
Work, obtain all necessary permits and licenses therefore, pay all manufacturers taxes, sales 
taxes, use taxes, processing taxes, and all federal and state taxes, insurance and contributions for 
social security and unemployment which are measured by wages, salaries or any remuneration 
paid to Contractor’s employees, whether levied under existing or subsequently enacted laws, 
rules, or regulations.  Contractor shall also pay all property tax assessments on materials or 
equipment used until acceptance by NOR. 

 
(2) Without limitation, materials furnished and performance by Contractor hereunder shall comply 

with Safety Orders of the Division of Industrial Safety, State of California, Federal Safety and 
Regulations of the Bureau of Labor, Department of Labor, and any other applicable Federal 
regulation. 

 
(3) The Contractor upon request shall furnish evidence satisfactory to NOR that any and all of the 

foregoing obligations have been or are being fulfilled.  The Contractor warrants to NOR that it is 
licensed by all applicable governmental bodies to perform this Contract and will remain so 
licensed throughout the progress of the Work, and that it has and will have, throughout the 
progress of the Work, the necessary experience, skill, and financial resources to enable it to 
perform this Contract. 

 
(4) Federal Safety Standards.  Contractors shall comply with provisions of the Contract Work Hours 

and Safety Standard Act (4OUSC 327 et seq.) and the regulations.  NOR shall not have liability for 
non-compliance. 

 
1.55 Correction of Work 

 
a. The Contractor shall promptly remove from the premises all materials rejected by NOR as failing to 

conform to the Contract Documents whether incorporated in the Work or not.  The Contractor shall, 
at sole expense, promptly replace such materials and perform all work made necessary by such 
replacement including the making good of all work of others destroyed or damaged by such removal 
or replacement. 

 
b. If the Contractor does not remove such rejected work and materials within a reasonable time, fixed by 

written notice, NOR may remove them or may store the material at the expense of the Contractor.  If 
the Contractor does not pay for the expense of the removal within ten (10) days thereafter, NOR may, 
upon ten (10) days written notice, sell such materials at auction or at private sale and shall account 
for the net proceeds thereof, after deducting all of the costs and expenses that should have been 
borne by the Contractor.  If the proceeds of the sale are not sufficient to reimburse NOR for costs and 
expenses that should have been borne by the Contractor, the additional costs and expenses shall be 
paid by the Contractor and may be deducted by NOR from monies due or to become due the 
Contractor under this Contract. 

 
1.56 Cleanup 

 
a. During the progress of the Work, the Contractor shall maintain the site and related structures and 

equipment in a clean, orderly condition and free from unsightly accumulation of rubbish.  Upon 
completion of Work and before the final estimate is submitted, the Contractor shall at its own cost 
and expense remove from the vicinity of the Work all discarded plants, temporary buildings, rubbish, 
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unused work materials, concrete forms, temporary bridging and other like materials, belonging to it 
or used under its direction during the construction and in the event of its failure to do so, the same 
may be removed by NOR after ten (10) calendar days notice to the Contractor, such removal to be at 
the expense of the Contractor.  Where the construction has crossed yards or driveways, they shall be 
restored by the Contractor to the complete satisfaction of NOR, at the Contractor’s expense. 

 
MEASUREMENT AND PAYMENT 
 
1.57 Scope of Payment 

 
a. The Contractor shall accept the compensation as herein provided as full payment for (a) furnishing all 

labor, materials, tools, equipment, and incidentals necessary to the completed Work, (b) performing 
all Work contemplated and embraced under the Contract, (c) loss or damage arising from the nature 
of the Work or from the action of the elements or from any unforeseen difficulties which may be 
encountered during the prosecution of the Work until the acceptance by NOR, and for all risks of 
every description connected with the prosecution of the Work, (d) all expenses incurred in 
consequence of the suspension or discontinuance of the Work as herein specified, and (e) 
completing the Work according to the Contract Documents.  Neither the payment of any estimate 
nor of any retained percentage shall relieve the Contractor’s obligation to make good any defective 
work or material. 

 
b. No compensation will be made in any case for loss of anticipated profits.  Increased or decreased 

work involving supplemental agreements or Extra Work will be paid for as provided in such 
agreement. 

 
1.58 Measurement of Quantities 

 
a. Where the Contract provides for payment on a lump sum price basis, no measurement of quantity will 

be made.  Where the Contract provides for payment on a unit price basis, the quantities of Work 
performed will be computed by NOR on the basis of measurements by its representative and these 
measurements shall be final and binding. 

 
b. All quantities of Work computed under the Contract shall be based upon measurement by NOR 

according to United States Measurements and Weights. 
 
1.59 Progress Estimates and Payments 

 
a. For each calendar month of Contract Work, the Contractor will prepare and NOR approve and submit 

a progress estimate of all Work performed under the Contract.  Within the first week of each 
succeeding calendar month, an estimate of the value of all Work done under the Contract, including 
any amounts due the Contractor for Extra Work, change orders, or pursuant to approved claims for 
extra cost incurred during the preceding month will be prepared.  In arriving at the value of the Work 
done, consideration will be given to value of Contractor furnished major items which have been 
delivered to the job site for incorporation in the Work, provided that a payment in full has been made 
by the Contractor. 

 
b. NOR will pay the Contractor ninety percent (90%) of the amount of each progress estimate 

approximately 2 weeks after receipt of the invoice.  Ten percent (10%) of the amount of each 
estimate shall be retained by NOR until final completion and acceptance of all Work under the 
Contract.  The Contractor may, in accordance with the provisions of Government Code Section 4590, 
substitute securities for monies which NOR may withhold to insure performance under this Contract.  
Provided, however, that if NOR at any time after fifty percent (50%) of the Work has been completed, 
finds that satisfactory progress is being made, NOR may pay any or all of the remaining progress 
payments in full. 
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1.60 Payment of Taxes 

 
a. The Contract price paid for the Work shall include full compensation for payment of all taxes, whether 

imposed by Federal, State, or local government. 
 

1.61 Warranty of Title 
 
a. No material, supplies, or equipment for Work under this Contract shall be purchased subject to any 

chattel mortgage, security agreement, or under a conditional sale or other agreement by which an 
interest therein or any part thereof is retained by the seller or supplier.  The Contractor warrants good 
title to all material, supplies, and equipment installed or incorporated in the Work and agrees upon 
completion of all Work to deliver to the premises together with all improvements and appurtenances 
constructed or placed thereon by it to NOR free from any claim, liens, security interest, or charges and 
further agrees that neither it nor any persons, firm, or corporation furnishing any material or labor for 
any work covered by this Contract shall have any right to a lien upon the premises or any 
improvement or appurtenances thereon. 

 
1.62 Satisfaction of Liens 

 
a. If any liens or claims remain unsatisfied after final payment to the Contractor, the Contractor shall pay 

or refund to NOR any money that the latter may be compelled to pay to discharge such liens and 
costs together with reasonable attorney’s fees incurred by NOR in enforcing the Contractor’s 
obligations hereunder. 

 
1.63 Waiver of Interest 

 
a. NOR shall have no obligation to pay and the Contractor hereby waives the right to recover interest 

with regard to monies which NOR is required to withhold by reason of judgement, order, statute, or 
judicial process. 

 
1.64 Disputes 

 
a. Except as otherwise specifically provided in the Contract Documents, NOR will decide all claims of the 

Contractor and all disputes arising under and by virtue of the Contract and its decision whether on 
the merits or as to the timeliness, shall be final and conclusive unless it is fraudulent, capricious, 
arbitrary, or so grossly erroneous as to necessarily imply bad faith.  Such claim or dispute will be 
processed and decided as soon as practicable upon its submission and availability of additional 
supportive information necessary to make a decision. 

 
1.65 Right to Withhold Payments 

 
a. In addition to all other rights and remedies of NOR hereunder and by virtue of the law, NOR may 

withhold or nullify the whole or any part of any partial or final payment to such extent as may 
reasonably be necessary to protect NOR from loss on account of: 

 
(1) Payments which may be past due and payable for just claims against the Contractor or any 

Subcontractor for labor or materials furnished for the performance of this Contract. 
 
(2) For defective Work not remedied. 

 
(3) For failure of the Contractor to make proper payments to Subcontractors. 

 
(4) A reasonable doubt that the Contract can be completed for the balance then unpaid. 
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(5) Damage to Work or to property. 

 
(6) Failure of the Contractor to keep his work progressing in accordance with the provided time 

schedule. 
 

(7) NOR’s costs for Contractor’s failure to complete Work within the allowed time or as required by 
the Contract. 

 
(8) Failure of Contractor and/or Subcontractors to submit in a timely fashion, correctly completed 

compliance certifications and payroll sheet forms. 
 

(9) Cost of Insurance arranged by NOR due to cancellation or reduction of Contractor’s insurance. 
 

(10) Contractor/Subcontractor prevailing wage underpayments to protect employees. 
 

b. Whenever NOR shall, in accordance herewith, withhold any monies otherwise due the Contractor, 
written notice of the amount withheld and the reasons therefore will be given the Contractor.  After 
the Contractor has corrected the enumerated deficiencies, NOR will promptly pay to the Contractor 
the amount so withheld.  When monies are withheld to protect NOR against claims or liens of 
mechanics, materialmen, subcontractors, etc., NOR may, at its discretion, permit the Contractor to 
deliver a surety bond in terms and amount satisfactory to NOR, indemnifying NOR against any loss or 
expense. Upon acceptance thereof, NOR shall release to the Contractor monies so withheld. 

 
1.66 Claims for Extra Work 

 
a. It is hereby mutually agreed that the Contractor shall not be entitled to the payment of any additional 

compensation for any cause, including any act or failure to act by NOR or the happening of any event, 
thing, or occurrence, unless he shall have given NOR due written notice of potential claims within ten 
(10) days after said occurrence. 

 
b. The Contractor may submit a claim to NOR concerning any matter for which a protest or a notice of 

potential claim is filed within sixty (60) days following the submission of said protest or notice, unless 
due to the nature of the claim or the uncompleted state of the Work, it is impracticable to determine 
the amount or the extent of the claim within such period, in which case a claim may be submitted at 
the earliest time thereafter that such determination can be made but in no event later than the Final 
Release by the Contractor. 

 
c. It is the intention of this Article that the differences between the parties arising under and by virtue of 

the Contract be brought to the attention of NOR at the earliest time possible in order that such 
matters may be settled.  The Contractor hereby agrees that there shall be no right to additional 
compensation for any claim that may be based on any act, failure to act, event, thing, or occurrence 
for which no written notice of potential claim as herein required was filed. 

 
1.67 Extra Work 

 
a. New and unforeseen work necessary to complete the Contract will be classified as Extra Work.  NOR 

shall determine when such work is necessary which is not covered by the Contract prices named in 
the Proposal Bid. 

 
b. The Contractor shall do such work and furnish labor, material and/or equipment necessary therefore 

upon receipt of a Change Order.  No Extra Work will be paid for unless ordered in writing on an 
approved Change Order.  A verbal approval by NOR’s representative may be given prior to issuance 
of a written formal Change Order.  This shall be notice to continue with specific work. 
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c. Payment for Extra Work shall be determined by one or more of the following methods: 

 
(1) Lump Sum – By an acceptable lump sum proposal by the Contractor. 
 

   (2)    Agreed Unit Prices 
 
   (3)    Force Account or Cost-Plus Basis as follows: 
 

A. Direct Labor Cost:  Charges for all the labor furnished and used by the Contractor shall be 
made for manual classifications up to and including general foremen.  It will not include 
charges for Assistant Superintendents, Superintendents, Office Personnel, Timekeepers, and 
Maintenance Mechanics.  The time charged to Extra Work shall be subject to the daily 
approval of NOR and evidence of such daily approval shall be submitted with the billing.  
Labor rates to calculate the costs shall be those basic wages including current employer 
contributions for fringe benefits and including applicable subsistence and travel 
allowances, all as actually paid to workmen under collective bargaining agreements or as a 
regular practice of the employer.  No time or charges will be allowed except when the men 
are actually engaged in the proper, efficient, and diligent performance or completion of the 
Extra Work as authorized.  Overtime shall not be worked without prior approval of NOR. 

 
B. Equipment Cost:  Charges for the rental and operation of the equipment furnished and used 

by the Contractor shall be made for all prime construction and automotive equipment.  It 
shall not include charges for listed equipment or major tools costing $1,000.00 or less.  
Equipment time charges shall be subject to the daily approval of NOR and evidence of such 
daily approval submitted with the billing.  The equipment rental and operation rates used 
shall be those agreed upon by NOR and the Contractor prior to commencement of the Extra 
Work and shall include an approved allowance for depreciation.  No time or charges will be 
allowed except when equipment is actually being used for the proper and efficient 
performance or completion of the Extra Work as authorized. 

 
C. Material Costs:  Charges for the cost of materials furnished by the Contractor shall be made 

providing such furnishing was specifically authorized in the Extra Work order and the actual 
use verified by NOR.  Charges shall be net cost to the Contractor delivered at the job, 
including all applicable sales taxes and vendor’s invoice must accompany the billing along 
with verification of use of such materials by NOR. 

 
D. Tools, Supplies, Overhead, Supervision and Profit:  These items will be allowed in the amount 

of fifteen percent (15%) of the total direct labor cost, equipment cost, and material cost, as 
defined above.  In addition, for workmen’s usage of any or all unlisted small tools having a 
minute unit cost, each of less than $1,000, NOR will allow a charge of six percent (6%) of the 
total cost of total basic labor wages, exclusive of fringe benefits and subsistence allowances. 

 
It is understood that labor, materials, and equipment may be furnished by the Contractor, or 
by the Subcontractor, or by others on behalf of the Contractor.  When the Extra Work is 
performed by other than the Contractor’s organization, the Contractor shall reach an 
agreement with such other forces as to the distribution of payments.  No additional 
payment therefore will be made by NOR. 
 
In order that a proper determination may be made by NOR of the net cost of labor and 
materials entering into Extra Work, in accordance with the procedure heretofore stated, the 
Contractor shall furnish weekly an itemized statement of materials and labor supplied 
together with the cost of such materials and the wages paid and shall furnish vouchers for 
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quantities and prices of such labor, materials, or work.  In case the Contractor fails to comply 
with the above provisions, there shall be no claim for compensation against NOR. 
 
NOR reserves the right to contract with any person or firm other than the Contractor for any 
or all Extra Work.  The Contractor’s attention is especially called to the fact that there shall 
be no entitlement to claims for damages or anticipated profits on any portions of Work that 
may be omitted. 
 

1.68 Final Acceptance and Date of Completion 
 
a. Upon substantial completion of the Work, the Contractor shall notify NOR and applicable Project 

Inspector that a Final Inspection of the Project is needed.  During this Inspection, which will be 
arranged as soon as possible, NOR representatives, Contractor, and other parties concerned with the 
contractual requirements will compile a Final Inspection Correction List, incorporating all items or 
work and corrections required to complete the Project.  In addition, at this time the Contractor shall 
arrange for the delivery of manufacturers’ data, manuals, operating instructions, and keys to NOR. 

 
b. Whenever the Contractor shall deem all Work under this Contract to be complete in accordance 

therewith, NOR shall be so notified in writing and NOR shall promptly ascertain and provide in 
writing a listing of any additional work required.  When all the provisions of the Contract have been 
fully complied with to the satisfaction of NOR a final estimate for the total value of all Work 
performed by the Contractor will be prepared.  The Date of Completion shall be the date of 
acceptance of the Work by NOR. 

 
1.69 Final Payment 

 
a. Within ten (10) days after completion, NOR will file in the Office of the County Recorder, a Notice of 

Completion of the Work done herein by the Contractor.  On the expiration of thirty-five (35) days 
after the recordation of such Notice of Completion, the difference between said final estimate and all 
payments theretofore made to the Contractor shall be due and payable to the Contractor, subject to 
any requirement concerning the furnishing of a maintenance bond, and excepting any such sum or 
sums as may lawfully be withheld in accordance with the provisions of the Contract.  Contractor shall 
invoice for this Final Payment.  All prior progress estimates upon which partial payments have been 
made, being merely estimates shall be subject to correction in the Final Payment. 

 
1.70 Final Release 

 
a. Acceptance by the Contractor of the Final Payment shall operate as and shall be a release to NOR, its 

officers, agents and employees from all claims and liability to the Contractor for anything done or 
furnished or withheld and for anything relating to the Work or any act of neglect of NOR, its officers, 
agents and employees excepting only claims against NOR for any amounts withheld by NOR at the 
time of such payment. 

 
 
 
 
 
 

END OF SECTION 
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SECTION 00 73 00 
SUPPLEMENTARY CONDITIONS OF THE CONTRACT 

 
1.01 Definition 
 

a. These Supplementary Conditions modify, delete from, and/or add to the General Conditions of the 
Contract. 

 
b. All conditions, or portions thereof, which are not specifically modified, deleted, or superseded 

hereby, remain in full effect. 
 

c. The General Conditions also may be supplemented elsewhere in the Contract Documents by 
provisions located in, but not necessarily limited to, Division 1 of the Specifications. 

 
1.02 NOR 
 

a. The term ”NOR” refers to North of the River Recreation and Park District’s authorized staff or 
designated representative retained in a consulting capacity to perform various specialized work such 
as engineering, architecture, surveying, testing, etc. 

 
b. The term “NOR” shall be used in lieu of all references to Owner. 

 
1.03 Location of Project 
 

a. Address of the Project site is:  401 Willow Drive 
 

b. The Project is in Bakersfield, Kern County, California. 
 
1.04 Specification Drawings 
 

a. The location of the Work, its general nature and extent, and the form and general dimensions of all 
appurtenant works are shown on the Drawings included and made a part of these Specifications, 
entitled:                               N/A_____________________. 

 
1.05 Materials Furnished by NOR 
 

a. The following equipment and/or materials will be furnished by North of the River Recreation and Park 
District for use on this project:  ___________________None________________________. 

 
b. The location of the items is ______________________N/A______________________________. 

 
c. The Contractor is responsible to arrange for pick-up of the equipment and/or materials and 

transportation of the same to the Project site unless otherwise noted. 
 
1.06 Progress of the Work and Time of Completion 
 

a. The Contractor shall begin Work upon receipt of NOR’s Notice to Proceed, and shall complete all 
Work under the Contract within thirty (30) to forty-five (45) consecutive calendar days of the Notice 
to Proceed. 

 
b. The Contractor shall give NOR written notice received not less than 72 hours prior to proposed time 

of construction.  The Contractor shall be entirely responsible for any delay in the Work which may be 
caused by his failure to give such notice. 
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1.07 Liquidated Damages 
 

a. General:  It is agreed by the parties to the Contract that in case all Work called for under the Contract 
in any parts and requirements is not completed within the number of days specified for such Work 
plus time extensions that may be granted, damage will be sustained by NOR; and it is further agreed 
that it is, and will be, impractical and extremely difficult to ascertain and determine that actual 
damage which NOR will sustain by reason of such delay.  It is therefore agreed that the Contractor 
will pay to NOR as fixed, agreed, and liquidated damages the amount of $1,000.00 per day for each 
calendar day’s delay in completion of such Work.  The Contractor agrees to pay said liquidated 
damages as herein provided for, and further agrees that NOR may deduct the amount thereof from 
the monies due or to become due the Contractor under this Contract. 

 
1.08 Insurance 
 

a. The Contractor shall at its sole expense maintain in effect at all times during the performance of the 
Work and during the full Guarantee Period under the Contract not less than the following coverage 
and limits of insurance, which shall be maintained with insurers having an “AM Best A-VII” or higher 
rating and under forms of policy satisfactory to NOR. 

 
b. Workmen’s Compensation and Employer’s Liability:  In accordance with Section 3700 of the Labor 

Code, every Contractor will be required to secure the payment of compensation to its employees in 
one or more of the following ways: 

 
(1) By being insured against liability to pay compensation by one or more insurers duly authorized 

to write compensation insurance in this state. 
 

(2) By securing from the Director of Industrial Relations a certificate of consent to self-insure, which 
may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability 
to self-insure and to pay any compensation that may become due to the employees. 

 
(3) For any County, City, City and County, Municipal Corporation, Public District, Public Agency, or 

any Political Subdivision of the State, including each member of a pooling arrangement under a 
joint exercise of powers agreement (but not the State itself), by securing from the Director of 
Industrial Relations a certificate of consent to self-insure against Worker’s Compensation claims, 
which certificate may be given upon furnishing proof satisfactory to the director of ability to 
administer Worker’s Compensation claims properly, and to pay Worker’s Compensation claims 
that may become due to its employees. 

 
(4) In accordance with Section 1861 of the Labor Code, each Contractor shall sign and file with NOR 

the following certification prior to performing the Work of the Contract:  “I am aware of the 
provisions of Section 3700 of the Labor Code which require every employer to be insured 
against liability for Worker’s Compensation or to undertake self-insurance in accordance with 
the provisions of that code, and I will comply with such provisions before commencing the 
performance of the Work of this Contract”. 

 
c. Comprehensive General Liability Coverage:  Limits of liability shall be at least One Million Dollars and 

no/100 ($1,000,000.00) which shall be a Combined Single Limit on Automobile, Bodily Injury and 
Property Damage and General Liability and Property Damage.  A minimum aggregate of Two Million 
Dollars and no/100 ($2,000,000.00) is required for this Project.  The Bodily Injury and Property 
Damage Liability policy or policies shall contain the following: 

 
(1) Provision or endorsement naming North of the River Recreation and Park District, its 

consultants, its officers, employees, agents, Boards and Commissions as additional insured as 
respects liabilities arising out of the performance of any Work under the Contract and providing 
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that such insurance is primary insurance as respects the interest of the agency and its agents 
that any other insurance maintained by NOR and its agents is excess and not contributing 
insurance with that required hereunder. 

 
(2) “Cross Liability” or “Severability of Interest” Clause. 

 
(3) Broad Form Property Damage, Contractual Liability.  Protective Liability and Completed 

Operations coverages and elimination of any exclusion regarding loss or damage to property 
caused by explosion or resulting from collapse of buildings or structures or damage to property 
underground, commonly referred to by insurers as the “XCU” hazards. 

 
(4) Provision or endorsement stating that such insurance, subject to all of its other terms and 

conditions, applies to the liability assumed by the Contractor under this Contract, including 
without limitation that set forth in Section 00 72 00 General Conditions, 1.22 “Indemnity and 
Litigation Costs.” 

 
1.09 Licenses 
 

a. The Contractor shall be a licensed Contractor in the State of California certified to perform the Work 
of the Project.  This Project requires a class C-13 Fencing or approved combination of Contractor’s 
license(s). 

 
 
 
 

END OF SECTION 
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SECTION 00 91 13 
ADDENDA 

 
THIS SECTION RESERVED FOR ADDENDA ISSUED DURING BID PROCESS. 

 
 

END OF SECTION 
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SECTION 01 11 00 
SUMMARY OF WORK 

 
 
PART I  -  GENERAL 
 
1.01 Application of the Contract and Inclusion of Division 1 
 

a. The Contract, General and Supplementary Conditions of the Contract and all Sections of Division 1 
apply in full to all other Divisions and Sections of these Specifications as though included therein. 

 
1.02 Description 
 

a. The Work comprises the completed construction required by the Contract Documents and includes 
all labor necessary to produce such construction and all materials and equipment incorporated or to 
be incorporated in such construction. The following is only a partial list of the Work required and is 
not to be construed as binding in any way.  The Contractor is responsible for estimating the actual 
Work required. 
 

(02) Existing Conditions: N/A 
 
(03) Concrete: 
 
(04) Masonry:  N/A 
 
(05) Metals: N/A 
 
(06) Wood, Plastics, and Composites: N/A 
 
(07) Thermal & Moisture Protection: N/A 
 
(08) Openings: N/A 
 
(09) Finishes: N/A 
 
(10) Specialties: N/A 
 
(11) Equipment: N/A 
 
(12) Furnishings: N/A 
 
(13) Special Construction:  N/A 
 
(14) Conveying Equipment: N/A 
 
(15) Not Used 
 
(16) Not Used 

 
(17) Not Used 

 
(18) Not Used 
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(19) Not Used 
 

(20) Not Used 
 

(21) Fire Suppression: N/A 
 

(22) Plumbing: N/A 
 

(23) Heating, Venting, and Air Conditioning (HVAC): N/A 
 

(24) Not Used 
 

(25) Integrated Automation: N/A 
 

(26) Electrical: N/A 
 

(27) Communications: N/A 
 

(28) Electronic Safety and Security: N/A 
 

(29) Not Used 
 

(30) Not Used 
 

(31) Earthwork: N/A 
 

(32) Exterior Improvements: 
 

32 31 50 Livestock Fences and Gates  
 

(33) Utilities: N/A 
 

(34) Transportation: N/A 
 

(35) Waterway and Marine Construction: NOT APPLICABLE 
 

(36) Not Used  
 

(37) Not Used  
 

(38) Not Used 
 

(39) Not Used 
 

(40) Process Interconnections: NOT APPLICABLE 
 

(41) Material Processing and Handling Equipment: NOT APPLICABLE 
 

(42) Process Heating, Cooling, and Drying Equipment: NOT APPLICABLE 
 

(43) Process Gas and Liquid Handling, Purification, and Storage Equipment: NOT APPLICABLE 
 

(44) Pollution and Waste Control Equipment: N/A 
 

(45) Industry-Specific Manufacturing Equipment: N/A 
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(46) Water and Wastewater Equipment: N/A 

 
(47) Not Used 

 
(48) Electrical Power Generation: N/A 

 
1.03 Work Provided by Others 
 

a. The following work or products shall be provided by NOR and coordinated with the Contractor’s 
work: _________________N/A_______________________. 

 
1.04 Permits and Fees 
 

a. The Contractor shall pickup all permits, licenses, and fees required by all governing entities and 
necessary for successful completion of the Project (NOR will pay building permit and plan review 
fees).  The Contractor is responsible to abide by governing codes and regulations, obtaining 
inspections, approvals and tests which may be required.  Inspection sign-off cards, notices of non-
compliance, field plans or other correspondence with governing agencies are property of NOR and 
shall be returned to NOR after all County or City inspections and approvals are complete. 

 
PART  II – PRODUCTS 
 
2.01 Materials and Equipment 
 

a. The following is only a partial list of materials and equipment to be provided by the Contractor as 
components of this Work:  ____________N/A________________. 

 
PART  III – EXECUTION 
 
3.01 Site Visitation 
 

a. The General Contractor shall visit the site to review all existing conditions of the premises that may 
have a bearing on the performance of the Work.  Furthermore, the Contractor will personally inspect 
the grounds for comparison with pertinent sections of the Drawings and Specifications and will 
immediately notify NOR of any discrepancies.  No allowance can subsequently be made on behalf of 
a Contractor for errors due to negligence in failing to be acquainted with the existing site conditions. 

 
3.02 Layout of Work 
 

a. Field surveys for control of all grading, construction and layout shall be the responsibility of the 
Contractor.  All such surveys, including construction staking, shall be under the supervision of a 
California licensed surveyor or civil engineer.  Staking shall be performed on all items ordinarily 
requiring grade and alignment at intervals normally accepted by the agencies and trades involved.  
Payment of construction survey staking shall be considered as included in the various items of work 
and no additional allowance will be made therefore. 

 
3.03 Installation 
 

a. The Contractor shall provide and perform skillful craftsmanship using appropriate tools with current 
and lawful methods to complete the Work according to the Contract, Plans, and Specifications.  
Knowledge of and compliance with codes, regulations and procedures of governing agencies, as well 
as attention to manufacturer’s recommendations shall be expected of the Contractor and all 
employees. 
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END OF SECTION 
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SECTION 01 23 00 
ALTERNATES 

 
PART  I – GENERAL 
 
1.01 Description 
 

a. Work Included:  To allow NOR to compare total costs where alternate materials and methods might 
be used, and to enable NOR’s decision prior to awarding the Contract, certain alternatives have been 
established. 

 
b. Related Work Described Elsewhere: 

 
(1) Pertinent sections of these Specifications describe the materials and methods required for the 

various alternatives. 
 

(2) The method for stating the proposed Contract Sum is described on the Bid Form. 
 
1.02 Submittals 
 

a. Limit of Alternatives: 
 

(1) Do not submit alternatives other than those described in the section of these Specifications. 
 

(2) Submit proposed Contract Sums reflecting all alternatives as required on the Bid Form. 
 

b. Other Submittals: 
 

(1) Normal submittals for the various items are described in pertinent sections of these 
Specifications. 

 
(2) No special submittal of materials or methods for the alternatives is required other than as 

described in the pertinent sections. 
 
PART II – PRODUCTS 
 
2.01 Coordination of Alternatives 
 

a. Use all means necessary to properly coordinate NOR’s ultimate selection of alternatives into the Work 
and to ensure proper and adequate provision for the installation of all selected materials and 
methods. 

 
PART III – EXECUTION 
 
3.01 Product Handling 
 

a. If NOR elects to proceed on the basis of one or more of the alternatives, make all modifications to the 
Work required in the furnishing and installation of the selected alternatives to the approval of the 
Engineer and at no additional cost to NOR, except as proposed on the Bid Form. 

 
END OF SECTION 
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SECTION 01 25 00 
SUBMITTAL AND SUBSTITUTION PROCEDURES 

 
PART I – GENERAL 
 
1.01 Description 
 

a. Wherever possible throughout the Contract Documents, the minimum acceptable quality of 
workmanship and materials has been defined, either by manufacturer’s name and catalog number or 
by compliance with recognized industry standards.  All products specified are the standard for this 
Project.  Products proposed to be substituted for those specified on the Project must be submitted 
for approval prior to use.  Follow the process described in this section for all products proposed to be 
substituted.  To ensure that the desired products are furnished and installed in accordance with the 
design intent, certain procedures are established for the advance submittal of design data and its 
approval or rejection by the Engineer. 

 
1.02 Related Work Described Elsewhere 
 

a. Submittals required for the various portions of the Work are included in the sections of these 
Specifications pertaining to the Work involved.  Occasionally it is included in the Drawings for 
miscellaneous items of equipment, materials, or procedures. 

 
1.03 Product Handling 
 

a. Make all submittals of shop drawings, samples, and requests for substitution in accordance with the 
provisions of these Specifications. 

 
PART II – PRODUCTS 
 
2.01 Schedule of Submittals 
 

a. Submittals required by the respective Specifications shall be submitted according to the “General 
Conditions” Item 1.36. 

 
2.02 Shop Drawings and Product Information Submittals 
 

a. Unless otherwise specifically directed by the Engineer, make all shop drawings accurately to a scale 
sufficiently large to show all pertinent features of the item and its method of connection and 
interface to the Work. 

 
b. Submit all shop drawings in the form of one reproducible sepia and sufficient blue line prints of each 

shop drawing so that NOR can keep one copy plus the reproducible sepia and the Contractor will 
have sufficient copies for its needs.  In the case of product information, submit sufficient copies so 
that NOR may keep two (2) copies and the Contractor shall have adequate copies for their needs.  
Where contents of submitted product information include data not pertinent to the submittal, clearly 
indicate which portion is being submitted for review. 

 
c. Copies that are not needed by NOR will be returned to the Contractor for its use. 

 
2.03 Samples 
 

a. Samples shall be provided according to the provisions of the “General Conditions” Item 1.37 Samples. 
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2.04 Colors 
 

a. Prepare color samples for products as described by the “General Conditions” Item 1.38 Colors.  Unless 
the precise color and pattern is specifically described in these Contract Documents, whenever a 
choice of color or pattern is available in a specified product submit accurate color charts and pattern 
charts to NOR for its review and selection. 

 
2.05 Manuals 
 

a. Manuals shall be provided according to Item 1.41 Manuals of the “General Conditions.” 
 
2.06 Record Drawings 
 

a. Record drawings are required according to the provisions of the “General Conditions” Item 1.40 
Record Drawings. 

 
2.07 Substitutions 
 

a. Substitutions may be approved if they meet the requirements of Item 1.33c Substitutions of the 
“General Conditions.” 

 
PART III – EXECUTION 
 
3.01 Coordination 
 

a. Prior to submittal for Engineer’s review: 
 

(1) Fully coordinate all submittals by determining and verifying all field dimensions and conditions, 
materials, catalog numbers, and similar data.  Each submittal must bear the General Contractor’s 
approval stamp indicating that it has determined and verified that the submittal data meets the 
requirements of the Project.  The stamp must include the date and initial of the responsible 
reviewer. 

 
(2) Coordinate as required with all other trades and with all public agencies involved. 

 
(3) Secure all necessary prior approvals and signify by stamp, or other means, that they have been 

secured. 
 

(4) Clearly indicate all deviations from the Contract Documents. 
 
3.02 Identification of Submittals or Substitutions 
 

a. Name and address of submitter, plus name and telephone number of individual who may be 
contacted for further information. 

 
b. Name of Project. 

 
c. Drawing Number and Specification Section Number to which the submittal applies. 
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3.03 Timing of Submittals 
 

a. Costs of delays occasioned by tardiness of submittals may be back-charged as necessary and shall 
not be borne by NOR.  In general, no submittals of a finish nature will be reviewed until all such 
submittals are received by the Engineer. 

 
3.04 Engineer’s Review 
 

a. The Engineer’s review will be only for conformance with the design concept and with the information 
given in the Contract Documents.  The Engineer’s review and approval of shop drawings and samples 
shall not relieve the Contractor of responsibility for deviation from the requirements of the Contract 
Documents unless the Contractor has informed the Engineer in writing of such deviation at the time 
of submittal and the Engineer has given written approval to the specific deviation.  The Engineer’s 
approval shall not relieve the Contractor from responsibility for errors and omissions in the shop 
drawings and samples. 

 
3.05 Compliance with Approvals 
 

a. Do not commence any portion of the Work requiring approval of shop drawings or samples by the 
Engineer until the submittal has been approved by the Engineer.  All such portions of the Work shall 
be in accordance with the Engineer approved shop drawings and samples. 

 
 
 
 
 

END OF SECTION 
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SECTION 01 31 19 
PROJECT MEETINGS 

 
PART I – GENERAL 
 
1.01 Description 
 

a. Work Included:  To enable orderly review during progress of the Work, and to provide for systematic 
discussion of problems, NOR may conduct Project meetings throughout the construction period.  The 
frequency of meetings will be determined based on needs and related to the complexity of the 
Project. 

 
b. Related Work:  The Contractor’s relations with his subcontractors and materials suppliers, and 

discussions relative thereto, are the Contractor’s responsibility and normally are not included as part 
of Project meetings. 

 
1.02 Quality Assurance 
 

a. Persons designated by the Contractor to attend and participate in Project meetings must have 
sufficient authority to commit the Contractor to solutions agreed upon in the Project meetings. 

 
1.03 Agendas 
 

a. Agenda Items:  To the maximum extent practicable, advise NOR at least 24 hours in advance of 
Project meetings regarding items to be added to the agenda. 

 
b. Minutes:  When meetings are held where both the General Contractor and Subcontractors are 

required to be present, NOR will compile minutes of the Project meeting and furnish a copy to the 
Contractor.  The Contractor is responsible to communicate this information to its Subcontractors 
employed on the Project. 

 
PART II – PRODUCTS 
 
 (No products are required in this Section) 
 
PART III – EXECUTION 
 
3.01 Meeting Schedule 
 

a. Project meetings will usually be held at a frequency mutually agreed upon with the Contractor. 
 

b. Coordinate as necessary to establish a mutually acceptable schedule for meetings. 
 
3.02 Meeting Location 
 

a. NOR will establish the meeting location.  To the maximum extent practicable, meetings will be held 
at the job site. 

 
3.03 Preconstruction Meeting 
 

a. A preconstruction meeting will be scheduled within fifteen (15) working days after NOR has awarded 
the Contract. 
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(1) The Contractor and major Subcontractors should have authorized representatives in 

attendance. 
 

(2) NOR will advise other interested parties and request their attendance. 
 
3.04 Project Meetings 
 

a. Attendance: 
 

(1) To the maximum extent practicable, assign the same person or persons to represent the 
Contractor at Project meetings throughout the Project. 

 
(2) Subcontractors, materials suppliers, and others may be invited to attend Project meetings in 

which their aspect of the Work is involved. 
 

b. Minimum Agenda: 
 

(1) Review, revise as necessary, and approve minutes of previous meetings. 
 

(2) Review progress of the Work since last meeting, including status of submittals for approval. 
 

(3) Identify problems which impede planned progress.  
 

(4) Develop corrective measures and procedures to regain planned schedule. 
 

(5) Complete other current business. 
 

c. Revisions to Minutes: 
 

(1) Unless published minutes are challenged in writing prior to the next regularly scheduled 
progress meeting, they will be accepted as properly stating the activities and decisions of the 
meetings. 

 
(2) Persons challenging published minutes shall reproduce and distribute copies of the challenge 

to all indicated recipients of the particular set of minutes. 
 

(3) Challenges to the minutes shall be settled at the next regularly scheduled meeting. 
 
 

END OF SECTION 
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SECTION 01 32 33 
PHOTOGRAPHIC DOCUMENTATION 

 
 
PART I - GENERAL 
 
1.01 RELATED DOCUMENTS 
 
 A. Drawings and general provisions of the Contract, including General and Supplementary 
  Conditions and other Division 01 Specification Sections, apply to this Section. 
 
1.02 SUMMARY 
 
 A. This Section includes administrative and procedural requirements for the following: 
 
  1. Preconstruction photographs. 
 
  2. Periodic construction photographs. 
 
 B. See CSI Section 01 78 00, Closeout Submittal, for submitting digital media as Project 
  Record Documents at Project Closeout. 
 
1.03 SUBMITTALS 
 
 A. Key Plan:  Submit key plan of Project site and building with notation of vantage points 
  marked for location and direction of each photograph. Indicate elevation or story of 
  construction. Include same label information as corresponding set of photographs. 
 
  1. Digital Images:  Submit a complete set of digital image electronic files with each 
   submittal of prints on CD-ROM or USB flash drive (not to be returned). Identify electronic media  
   with date photographs were taken. Submit images that have same aspect ratio as the 
   sensor, uncropped. 
 
PART II - PRODUCTS 
 
2.01 PHOTOGRAPHIC MEDIA 
 
 A. Digital Images:  Provide images in uncompressed TIFF or JPEG/JPG format, produced by a digital 
  camera with minimum sensor size of 8.0 megapixels, and at an image resolution of not 
  less than 1024 by 768 pixels. 
 
 B. Digital Video:  Provide video with minimum specifications 1080p at 60 fps or 720p at 240 fps are 

acceptable, where- as HDR is preferred. 
 
PART III - EXECUTION 
 
3.01 CONSTRUCTION PHOTOGRAPHS 
 
 A. General:  Take photographs using the maximum range of depth of field, and that are in 
  focus, to clearly show the Work. Photographs with blurry or out-of-focus areas will not 
  be accepted. 
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  1. Maintain key plan with each set of construction photographs that identifies each 
   photographic location.  
 
 B. Digital Images:  Submit digital images exactly as originally recorded in the digital 
  camera, without alteration, manipulation, editing, or modifications using image-editing 
  software. 
 
  1. Date and Time:  Include date and time in filename for each image. 
 
  2. Field Office Images:  Maintain one set of images on CD-ROM or USB flash drive in the field office 
   at Project site, available at all times for reference. Identify images same as for 
   those submitted to Architect. 
 
 C. Preconstruction Photographs:  Before starting construction, take, digital photographs of 
  Project site and surrounding properties, including existing items to remain during 
  construction, from different vantage points, as directed by Owner. 
 
  1. Flag construction limits before taking construction photographs. 
 
  2. Take a minimum eight photographs to show existing conditions adjacent to property before 
   starting the Work. 
 
  3. Take a minimum eight photographs of existing buildings either on or adjoining property to 
   accurately record physical conditions at start of construction. 
 
 D. Periodic Construction Photographs:  Take a minimum 12 digital photographs weekly, with 
  timing each month adjusted to coincide with the cutoff date associated with each 
  Application for Payment. Select vantage points to show status of construction and 
  progress since last photographs were taken. 
 
 

END OF SECTION 
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SECTION 01 45 29 
TESTING LABORATORY SERVICES 

 
PART I – GENERAL 
 
1.01 Description 
 

a. Work Included: 
 

(1) From time to time during progress of the Work, NOR may require that testing be performed to 
determine that materials provided for the Work meet the specified requirements. 

 
(2) Such testing may include, but is not necessarily limited to:  Concrete, structural steel, reinforcing 

steel, irrigation and plumbing pressure tests, and backflow prevention device operation. 
 

(3) Cooperate with NOR’s selected testing agency and all others responsible for testing and 
inspecting the Work.  Contractor shall coordinate the required tests with the testing entity. 

 
(4) Provide testing and inspecting specified to be furnished by the Contractor in this Section and/or 

elsewhere in the Contract Documents. 
 

b. Related Work Described Elsewhere: 
 

(1) Requirements for testing may be described in various sections of these Specifications and the 
General Conditions of the Contract. 

 
(2) Where no testing requirements are described, but NOR decides that testing is required, NOR 

may require testing to be performed under current recognized standards for testing. 
 

c. Work Not Included: 
 

(1) Selection of testing laboratory:  NOR will select an independent testing laboratory. 
 

(2) Payment for initial testing services:  NOR will pay for all initial services of the testing agency as 
further described in item 2.01 of this Section. 

 
1.02 Quality Assurance 
 

a. Codes and Standards:  Testing, when required, will be in accordance with all pertinent codes and 
regulations and with selected standards of the American Society for Testing and Materials. 

 
b. Qualifications of Testing Laboratory: The testing laboratory will be qualified to NOR’s approval for the 

type of testing desired. 
 
1.03 Product Handling 
 

a. Promptly process and distribute all required copies of test reports and related instructions to ensure 
all necessary retesting and/or replacement of materials with the least possible delay in progress of 
the Work. 
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PART II – PRODUCTS 
 
2.01 Payment for Testing Services 
 

a. Initial Services:  NOR will pay for all initial testing services requested or required by codes or 
ordinances. 

 
b. Retesting:  When the initial test indicates non-compliance with the Contract Documents, all 

subsequent retesting occasioned by that non-compliance shall be performed by the same agency 
and the costs thereof will be deducted by NOR from the Contract Sum. 

 
2.02 Code Compliance Testing 
 

a. Inspections and tests required by codes or ordinances or by a plan approval authority, and made by a 
legally constituted authority, shall be the responsibility of and shall be paid for by the Contractor, 
unless otherwise provided in the Contract Documents. 

 
2.03 Contractor’s Convenience Testing 
 

a. Inspection and testing performed exclusively for the Contractor’s convenience shall be the sole 
responsibility of the Contractor. 

 
PART III – EXECUTION 
 
3.01 Cooperation with Testing Agency 
 

a. Access to the Work: 
 

(1) Representatives of the testing laboratory shall have access to the Work at all times. 
 

(2) Contractor shall provide all required facilities for such access in order that the agency may 
properly perform its functions. 

 
(3) The soils Engineer shall be provided 48 hours advance notice in order to be present at the site 

during all earthwork activities related to excavation, stripping, backfill and compaction and 
filling of the site; and to perform periodic compaction tests so that substantial conformance to 
these recommendations can be established. 

 
3.02 Test Reports 
 

a. Test reports and verification of test reports of all tests and inspections shall be sent to the Contractor, 
Engineer, Structural Engineer, NOR, and Building Inspector. 

 
 

END OF SECTION 
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SECTION 01 50 00 
TEMPORARY FACILITIES AND CONTROLS 

 
PART I – GENERAL 
 
1.01 Description 
 

a. Temporary facilities and controls required for this Project include, but are not necessarily limited to: 
temporary utilities such as water, electricity and telephone; field offices and shed; fencing of the 
construction area; access roads; enclosures such as tarpaulins, barricades and canopies; sanitary 
facilities; and scaffolding.  All such temporary facilities shall be located for convenience and safety 
and maintained in a safe and sanitary condition at all times until completion of the Contract, then 
removed from the site. 

 
1.02 Related Work Described Elsewhere 
 

a. Utility Hook-Up:  Install and hook-up the various utility lines described in pertinent sections of the 
Specifications and/or on the Drawings. 

 
1.03 Compliance with Codes and Regulations 
 

a. Compliance with all requirements of pertinent safety regulations is described in the General 
Conditions of the Contract for Construction and shall include, but shall not necessarily be limited to: 
Industrial Safety, California Administrative Code, Title 8; Public Safety, California Administrative Code, 
Title 24 Uniform Building Code. 

 
1.04 Product Handling 
 

a. Use all means necessary to maintain all temporary facilities and controls in proper and safe condition 
throughout progress of the Work.  In the event of damage or loss, immediately make all repairs and 
replacements necessary and at no additional cost to NOR. 

 
PART II – PRODUCTS 
 
2.01 Temporary Utilities 
 

a. General:  Provide and pay all costs for all utilities required for performance of the Work.  Provide safe 
distribution of required utilities to the job areas for use of all trades. 

 
b. Temporary Gas and Water:  Furnish and install all necessary temporary piping and, upon completion 

of the Work, remove all such temporary piping. 
 

c. Temporary Electricity:  Furnish and install all necessary temporary wiring; furnish and install area 
distribution boxes within 100 feet of each portion of the Work so located that the individual trades 
may use their own construction type extension cords to obtain adequate power and lighting at all 
points where required by inspectors and for safety. 

 
d. Telephone:  Maintain in the Contractor’s field office or in a protected location on the job site a 

telephone for the use of the subcontractors; the telephone may be coin operated. 
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2.02 Fencing of the Construction Area 
 

a. Fencing of the construction area is at the Contractor’s discretion.  The Contractor shall take whatever 
precautions it feels necessary to protect the Project while work is in progress. 

 
2.03 Access Facilities 
 

a. The General Contractor shall provide such access facilities to the construction area as are necessary 
and required for carrying on the Work and the same shall be kept passable at all times.  It shall be 
responsible for any damage to streets, curbs, and sidewalks due to the use of such facilities, and such 
damaged portions shall be repaired as required to place them in as good condition as existed before 
commencement of the Work.  Contractors shall comply in every respect with applicable building 
codes regarding the use of public streets and sidewalks and the proper barricading and lighting of 
public thoroughfares surrounding the construction activities. 

 
2.04 Enclosures, Tarpaulins, Barricades and Canopies 
 

a. Furnish, install and maintain for the duration of construction, all required scaffolds, tarpaulins, 
barricades, canopies, warning signs, steps, bridges, platforms, and other temporary construction 
necessary for proper completion of the work in compliance with all pertinent safety regulations.  In 
addition, it is recommended that all existing improvements which are not to be altered or moved be 
protected by means of temporary barricades or other suitable means. 

 
2.05 Pumping 
 

a. Keep the site, excavations, and structures free of accumulation of water at all times, whether from 
underground seepage, rainfall, drainage, or broken utility lines. 

 
2.06 Sanitary Facilities 
 

a. Temporary toilet arrangements should be made to accommodate construction workers.  Sanitary 
facilities provided on site must comply with the requirements of the “General Conditions” Item 1.06 
Sanitary Facilities. 

 
PART III – EXECUTION 
 
3.01 Special Conditions of the Site 
 

a. The area to be set aside for the use of the Contractor is indicated on the Drawings as “Limit of Work.”  
If work covers an entire site, the limits are the site boundary.  Except for subsurface utility work, 
temporary roads, and other work specifically shown or noted, the Contractor shall confine his exterior 
operations within the limits of work so indicated. 

 
b. Work shall not proceed for the site or buildings, if used, until all temporary work such as fences, 

barricades, job office, and sanitary facilities are furnished and installed. 
 

c. Parking of vehicles by the construction personnel shall be limited to areas acceptable to NOR. 
 
3.02 Material Storage and Protection 
 

a. During the progress of the Work, products and materials shall be neatly stored in accordance with 
the appropriate manufacturer’s recommendations and shall be properly cared for and protected 
from weather, vandalism, and theft. 
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b. All installed products and materials shall be adequately protected until such time that NOR accepts 

the Project. 
 
3.03 Conditions at the Site 
 

a. The Contractor shall make all necessary inspections of the job site and of the Work to be fully aware 
of the conditions of all temporary facilities and controls at all times. 

 
b. Storage of materials during progress of the Work shall be within the “Limits of Work,” neatly stacked 

at points acceptable to NOR.  They must be properly cared for and protected from weather, theft, and 
vandalism. 

 
c. The Contractor shall make a close inspection of all materials when delivered and shall promptly 

return all defective materials without waiting for their rejection by the Engineer. 
 
3.04 Removal 
 

a. Maintain all temporary facilities and controls as long as needed for the safe and proper completion of 
the Work.  Remove all such temporary facilities and controls as rapidly as progress of the Work will 
permit, or as directed by the Engineer. 

 
3.05 Restoration of Area 
 

a. Upon completion of the Project, all temporary facilities shall be removed from the site and all areas 
not otherwise improved but which were adversely affected by the Contractor’s work shall be 
returned to their original condition to the satisfaction of NOR. 

 
3.06 Final Site Cleanup 
 

a. Prior to final inspection, thoroughly clean the entire site and put it into a neat, acceptable condition.  
Remove from the entire site all construction waste and unused materials, dunnage, loose rock and 
stones, excess earth, roots, weeds, and all debris of any description resulting from the Work.  Hose 
down and scrub where necessary all new concrete and asphalt pavement dirtied as a result of the 
Work.  Thoroughly remove mortar droppings from concrete walks and other pavements. 

 
 
 
 

END OF SECTION 
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SECTION 01 71 23 
FIELD ENGINEERING 

 
PART I – GENERAL 
 
1.01 Description 
 

a. Work Included:  Provide such field engineering services required for proper completion of the Work 
including, but not necessarily limited to: 
 
(1) Establishing and maintaining grades, lines, and levels. 

 
(2) Structural design of shores, forms, and similar items provided by the Contractor as part of the 

means and methods of construction. 
 

(3) Layout of elements of construction. 
 

b. Related Work: 
 

(1) Additional requirements for field engineering also may be described in other Sections of these 
Specifications. 

 
1.02 Quality Assurance 
 

a. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the 
necessary crafts and who are completely familiar with the specified requirements and the methods 
needed for proper performance of the Work of this Section. 

 
1.03 Submittals 
 

a. Comply with pertinent provisions of the General Conditions. 
 

b. Upon request of NOR submit: 
 

(1) Data demonstrating qualifications of persons proposed to be engaged for field engineering 
services. 

 
(2) Documentation verifying accuracy of field engineering work. 

 
(3) Certification that elevations and locations of improvements are in conformance or 

nonconformance with requirements of the Contract Documents. 
 
1.04 Procedures 
 

a. In addition to procedures directed by the Contractor for proper performance of the Contractor’s 
responsibilities: 

 
(1) Locate and protect control points before starting work on the site. 

 
(2) Preserve permanent reference points during progress of the Work. 
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(3) Do not change or relocate reference points or items of the Work without specific approval from 
NOR. 

 
(4) Promptly advise NOR when a reference point is lost or destroyed, or requires relocation because 

of other changes in the Work. 
 

A. Reset or replace lost or destroyed reference stakes or markers. 
 

B. Locate such replacements according to the original survey control. 
 

C. Resetting of grade stakes shall be at Contractor’s expense. 
 
 
 
 
 

END OF SECTION 
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SECTION 01 73 29 
CUTTING AND PATCHING 

 
 
PART  I – GENERAL 
 
1.01 Description 
 

a. Work Included:  This section establishes general requirements pertaining to cutting (including 
excavating), fitting, and patching of the Work required to: 
 
(1) Make the several parts fit properly. 

 
(2) Uncover work to provide for installing, inspecting, or both, of ill-timed work. 

 
(3) Remove and replace work not conforming to requirements of the Contract Documents. 

 
(4) Remove and replace defective work. 

 
b. Related Work: 

 
(1) In addition to other requirements specified, upon NOR’s request uncover work to provide for 

inspection by NOR of covered work, and remove samples of installed materials for testing. 
 

(2) Do not cut or alter work performed under separate contracts without NOR’s written permission. 
 
1.02 Quality Assurance 
 

a. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the 
necessary crafts and who are completely familiar with the specified requirements and the methods 
needed for proper performance of the Work of this Section. 

 
1.03 Submittals 
 

a. Request NOR’s Consent: 
 

(1) Prior to cutting which effects structural safety, submit written request to NOR for permission to 
proceed with cutting. 

 
(2) Should conditions of the Work, or schedule, indicate a required change of materials or methods 

for cutting and patching, so notify NOR and secure written permission and the required Change 
Order prior to proceeding. 

 
(3) Submit written notice to NOR designating the time the work will be uncovered, to provide for 

NOR’s observation. 
 
PART  II – PRODUCTS 
 
2.01 Materials 
 

a. For replacement of items removed, use materials complying with pertinent Sections of these 
Specifications. 
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2.02 Payment for Costs 
 

a. Perform required cutting and patching needed to comply with the Contract Documents at no 
additional cost to NOR.  NOR will reimburse the Contractor for extra cutting and patching performed 
pursuant to the written Change Order after claim for such reimbursement is submitted by the 
Contractor. 

 
PART  III – EXECUTION 
 
3.01 Surface Conditions 
 

a. Inspection: 
 

(1) Inspect existing conditions, including elements subject to movement or damage during cutting, 
excavating, patching, and backfilling. 

 
(2) After uncovering the work, inspect conditions affecting installation of new work. 

 
b. Discrepancies: 

 
(1) If uncovered conditions are not as anticipated, immediately notify NOR and secure needed 

directions. 
 

(2) Do not proceed until unsatisfactory conditions are corrected. 
 
3.02 Preparation Prior to Cutting 
 

a. Provide required protection including, but not necessarily limited to shoring, bracing, and support to 
maintain structural integrity of the Work. 

 
3.03 Performance 
 

a. Perform required excavating and backfilling as required under pertinent other Sections of these 
Specifications. 

 
(1) Perform cutting and demolition by methods which will prevent damage to other portions of the 

Work and provide proper surfaces to receive installation of repair and new work. 
 

(2) Perform fitting and adjusting of products to provide finished installation complying with the 
specified tolerances and finishes. 

 
 
 

END OF SECTION 
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SECTION 01 74 00 
CLEANING AND WASTE MANAGEMENT 

 
PART I – GENERAL 
 
1.01 Description 
 

a. Work Included:  Throughout the construction period, maintain the buildings and site in a standard of 
cleanliness as described in this Section. 

 
b. Related Work:  In addition to standards described in this Section, comply with requirements for 

cleaning as described in pertinent other Sections of these Specifications. 
 
1.02 Quality Assurance 
 

a. Conduct daily inspections, and more often if necessary, to verify that requirements for cleanliness are 
being met. 

 
b. In addition to the standards described in this Section, comply with pertinent requirements of 

governmental agencies having jurisdiction. 
 
PART II – PRODUCTS 
 
2.01 Cleaning Materials and Equipment 
 

a. Provide required personnel, equipment, and materials needed to maintain the specified standard of 
cleanliness. 

 
2.02 Compatibility 
 

a. Use only cleaning materials and equipment which are compatible with the surface being cleaned, as 
recommended by the manufacturer of the material. 

 
PART III – EXECUTION 
 
3.01 Progress Cleaning 
 

a. General: 
 

(1) Retain stored items in an orderly arrangement allowing maximum access.  The items should not 
impede traffic or drainage.  Provide required protection of materials. 

 
(2) Do not allow accumulation of scrap, debris, waste material, and other items that are not 

required for construction. 
 

(3) At least twice each month, and more often if necessary, completely remove all scrap, debris, and 
waste material from the job site. 

 
(4) Provide adequate storage for all items awaiting removal from the job site.  Observe 

requirements for fire and environmental protection. 
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b. Project Site Cleaning: 
 

(1) Daily, and more often, if necessary, inspect the site and pick up all scrap, debris, and waste 
material.  Remove such items to the place designated for their storage. 

 
(2) Weekly, and more often, if necessary, inspect all arrangements of materials stored on the site, 

repositioning, and cleaning items as needed. 
 

(3) Maintain the site neat and orderly at all times. 
 

c. Preparatory Cleaning: 
 

(1) As required, preparatory to installation of succeeding materials, clean the structures or pertinent 
portions thereof to the degree recommended by the manufacturer of the succeeding material.  
Use equipment and materials recommended by product manufacturers to achieve the 
necessary cleanliness. 

 
(2) Following the installation of finish floor materials, clean and protect the finish floor from all 

sources of damaging elements. 
 
3.02 Final Cleaning 
 

a. General: 
 

(1) “Clean,” for the purpose of this Article, and except as may be specifically provided otherwise, 
shall mean the level of cleanliness generally provided by skilled cleaners using commercial 
quality building maintenance equipment and materials. 

 
(2) Prior to completion of the Work, remove from the job site all tools, surplus materials, equipment, 

scrap, debris, and waste.  Leave all items thoroughly cleaned ready for use. 
 

b. Site: 
 

(1) Unless otherwise specifically directed by NOR, broom clean and wash paved areas on the site 
and public paved areas adjacent to the site. 

 
(2) Completely remove resultant debris. 

 
c. Structures: 

 
(1) Visually inspect surfaces and remove all traces of soil, waste materials, smudges, and other 

foreign matter. 
 

(2) Remove all traces of splashed materials from finished and adjacent surfaces. 
 

(3) If necessary to achieve a uniform degree of cleanliness, hose down the exterior of the structure. 
 

(4) In the event of stubborn stains not removable with water, light sandblasting or other cleaning 
may be required at no additional cost. 

 
(5) Glass - clean inside and outside leaving surfaces free of streaks. 
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(6) Polished surfaces - if surfaces require routine application of buffed polish, apply the polish 
according to manufacturer’s recommendations. 

 
3.03 Cleaning During Owner’s Occupancy 
 

a. Should NOR occupy the Work or any portion thereof prior to its completion by the Contractor, the 
Contractor shall appropriately clean the Project site.  Responsibilities for cleaning shall then be 
accomplished by NOR. 

 
 
 
 
 

END OF SECTION 
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SECTION 01 74 19 
CONSTRUCTION WASTE MANAGEMENT  

AND DISPOSAL 
PART I – GENERAL 
 
1.01 Description 
 

a. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 1 Specification Sections, apply to this Section. 

 
1.02 Summary 
 
 a. Section includes administrative and procedural requirements for the following: 
 
  1. Salvaging non-hazardous demolition waste. 
 
  2. Disposing of non-hazardous demolition and construction waste. 
 
1.03 Terminology 
 
 a. Construction Waste:  Building and site improvement materials and other solid waste resulting from 

construction, remolding, renovation, or repair operations.  Construction waste includes packaging.  
 
 b. Demolition Waste:  Building and site improvement materials resulting from demolition or selective 

demolition operations. 
 
 c. Disposal:  Removal off-site of demolition and construction waste and subsequent sale, recycling, 

reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction. 
 
 d. Recycle:  Recovery of demolition or construction waste for subsequent processing in preparation for 

reuse. 
 
 e.  Salvage:  Recovery of demolition or construction waste and subsequent sale or reuse in another 

facility. 
 
 f. Salvage and Reuse:  Recovery of demolition or construction waste and subsequent incorporation into 

the Work. 
 
1.04 Performance Requirements 
 
 a. General:  Facilitate recycling and salvage of materials as required. 
 
1.05 Informational Submittals 
 
 a. Recycling and Processing Facility Records:  Indicate receipt and acceptance of recyclable waste by 

recycling and processing facilities licensed to accept them. Include manifests, weight tickets, receipts, 
and invoices. 

 
 b. Landfill and Incinerator Disposal Records:  Indicate receipt and acceptance of waste by landfills and 

incinerator facilities licensed to accept them. Include manifests, weight, tickets, receipts and invoices. 
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1.06 Quality Assurance 
 
 a. Regulatory Requirements:  Comply with hauling and disposal regulations of authorities having 

jurisdiction. 
 
PART II – PRODUCTS 
 
PART III – EXECUTION 
 
3.01 Plan Implementation 
 

a. General:  Implement approved waste management plan.  Provide handling, containers, storage, 
signage, transportation, and other items as required to implement waste management plan during 
the entire duration of the Contract. 

  
  1. Comply with operation, termination, and removal requirements in CSI, Section 01 50 00, 

Temporary Facilities and Controls. 
 
 b. Training:  Train workers, subcontractors, and suppliers on proper waste management procedures, as 

appropriate for the Work occurring at the Project sites. 
 
 c. Site Access and Temporary Controls:  Conduct waste management operations to ensure minimum 

interference with roads, streets, walks, walkways, plant structures and equipment, and other adjacent 
occupied and used facilities. 

 
1. Comply with CSI, Section 01 50 00, Temporary Facilities and Controls for controlling dust and 

dirt, environmental protection, and noise control. 
 

3.02 Salvaging Demolition Waste 
 
 a. Salvaged Items for Sale:  Not permitted on Project sites. 
 
 b. Salvaged Items for Owner’s Use:  Salvage Items for Owner’s use and handle as follows: 
 
  1. Clean salvaged items. 
 
  2. Pack or crate items after cleaning.  Identify contents of containers with label indicating 

elements, date of removal, quantity, and location where removed. 
 
  3. Store items in a secure area until delivery to Owner. 
 
  4. Transport items to Owner’s storage area designated by Owner 
 
  5. Protect items from damage during transport and storage. 
 
 c. Equipment:  Drain tanks, piping, and fixtures.  Seal openings with caps or plugs; caps and/or plugs 

shall be sealed in a manner to prevent vandalism.  Protect equipment from exposure to weather. 
 
3.03 Recycling Demolition Waste, General 
 

 a. Recycling Incentives:  Revenues, savings, rebates, tax credits, and other incentives received for 
recycling waste materials shall accrue to Contractor. 
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 b. Preparation of Waste:  Prepare and maintain recyclable waste materials according to recycling or 
reuse facility requirements.  Maintain materials free of dirt, adhesives, solvents, petroleum 
contamination, and other substances deleterious to the recycling process. 

 
 c. Procedures:  Separate recyclable waste from other waste materials, trash, and debris.  Separate 

recyclable waste by type at Project sites to the maximum extent practical according to approved 
construction waste management plan. 

 
  1. Provide appropriately marked containers or bins for controlling recyclable waste until removed 

from Project sites.  Include list of acceptable and unacceptable materials at each container and 
bin. 

 
  A. Inspect containers and bins for contamination and remove contaminated materials if found. 
 
 2. Stockpile processed materials on-site without intermixing with other materials.  Place, grade, 

and shape stockpiles to drain surface water.  Cover to prevent windblown dust. 
 

  3. Stockpile materials away from construction areas.  Do not store within drip line of remaining 
    trees. 

 
  4. Store components off the ground and protect from the weather. 
 
  5. Remove recyclable waste from Owner’s property and transport to recycling receiver or  
   processor. 
 
3.04  Disposal of Waste 
 

 a. General:  Except for items or materials to be salvaged, recycled, or otherwise reused, remove waste 
materials from Project sites and legally dispose of them in a landfill or incinerator acceptable to 
authority having jurisdiction. 

 
  1. Except as otherwise specified, do not allow waste materials that are to be disposed of  
    accumulate on-site. 
 
  2. Remove and transport debris in a manner that will prevent spillage on adjustment surfaces and  
   areas. 
 
 b. Burning:  Do not burn waste materials. 
 
 c. Disposal:  Remove waste materials from Owner’s property and legally dispose of them. 
 

 
 

END OF SECTION 
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SECTION 01 78 23 
OPERATION AND MAINTENANCE DATA 

 
PART I  -  GENERAL 
 
1.01 Description 
 

a. Work Included:  To aid the continued operation and maintenance and to provide a positive source of 
information regarding the products incorporated into the Work, furnish and deliver the data 
described in this Section and in pertinent other Sections of these Specifications. 

 
b. Related Work: 

 
(1) Documents affecting work of this Section include, but are not necessarily limited to, General 

Conditions, Supplementary Conditions, and Sections in Division 1 of these Specifications. 
 
(2) Required contents of submittals also may be amplified in pertinent other Sections of these 

Specifications. 
 
1.02 Quality Assurance 
 

a. In preparing data required by this Section, use only personnel who are thoroughly trained and 
experienced in operation and maintenance of the described items, completely familiar with the 
requirements of this Section, and skilled in technical writing to the extent needed for communicating 
the essential data. 

 
1.03 Submittals 
 

a. Comply with pertinent provisions of Section 01 25 00. 
 

b. Submit a copy of a preliminary draft of the proposed manual(s) to NOR for review and comments. 
 

c. Unless otherwise directed in other Sections or in writing by NOR, submit two copies of the final 
manual to NOR prior to training of operation and maintenance personnel. 

 
PART II  -  PRODUCTS 
 
2.01 Instruction Manuals 
 

a. Where instruction manuals are required to be submitted under other Sections of these Specifications, 
prepare in accordance with the provisions of this Section. 

 
b. Format: 

 
(1) Size – 8 ½“ x 11”. 

 
(2) Paper – White bond, at least 20-lb. weight. 

 
(3) Text – Neatly written or printed. 
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(4) Drawings – 11” in height preferable; bind in with text; foldout acceptable; larger drawings 
acceptable by fold to fit within the manual and provide a drawing pocket inside rear cover or 
bind in with text. 

 
(5) Fly Sheets – Separate each portion of the manual with neatly prepared fly sheets briefly 

describing contents of the ensuing portion; fly sheets may be in color. 
 

(6) Binding – Use heavy-duty plastic or fiberboard covers with binding mechanism concealed inside 
the manual; 3 ring binders will be acceptable. 

 
(7) Measurements – Provide all measurements in U.S. standard units such as feet and inches, 

pounds, etc. 
 

c. On or through the front cover and spine of each manual clearly identify the Project.  At least the 
following information should be provided: 

 
OPERATION AND MAINTENANCE INSTRUCTIONS 

Name and Address of Work 
Name of Contractor 

General Subject of the Manual 
Space for Approval Signature of NOR 

Approval Date 
 

d. Contents – include at least the following: 
 

(1) Neatly typewritten index near the front of the manual giving immediate information as to 
location within the manual of all emergency information regarding the installation. 

 
(2) Complete instructions regarding operation and maintenance of all equipment involved 

including lubrication, disassembly, and reassembly. 
 

(3) Complete nomenclature of all equipment parts. 
 

(4) Complete nomenclature and part number of all replaceable parts, name, and address of nearest 
vendor, and all other data pertinent to procurement procedures. 

 
(5) Copy of all guarantees and warranties issued. 

 
(6) Manufacturers’ bulletins, cuts and descriptive data where pertinent, clearly indicating the 

precise items included in this installation and deleting or clearly indicating all manufacturers’ 
data that is not pertinent to this installation. 

 
PART III  -  EXECUTION 
 
3.01 Instruction Manuals 
 

a. Preliminary: 
 

(1) Prepare a draft of each proposed manual. 
 

(2) Show general arrangement, nature of contents, probable number of drawings and their size, 
and proposed method of binding and covering. 
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(3) Secure NOR’s approval prior to proceeding. 
 

b. Final:  Complete the manuals in strict accordance with the approved preliminary drafts and NOR’s 
review comments. 

 
 
 
 

END OF SECTION 
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SECTION 01 78 39 
PROJECT RECORD DOCUMENTS 

 
PART I – GENERAL 
 
1.01 Description 
 

a. Work Included: 
 

(1) Throughout the progress of the Work, maintain an accurate record of changes in the Contract 
Documents, as described in Article 3.01 below. 

 
(2) Upon completion of the Work, transfer the recorded changes to a set of Record Documents, as 

described in Article 3.02 below. 
 

b. Related Work: 
 

(1) Documents affecting work of this Section include, but are not necessarily limited to, General 
Conditions, Supplementary Conditions, and Sections in Division 1 of these Specifications. 

 
(2) Other requirements affecting Project Record Documents may appear in pertinent other Sections 

of these Specifications. 
 
1.02 Quality Assurance 
 

a. Accuracy of Records: 
 

(1) Thoroughly coordinate changes within the Record Documents, making adequate and proper 
entries on each page of Specifications and each sheet of Drawings and other Documents where 
such entry is required to show the change properly. 

 
(2) Accuracy of records shall be such that future search for items shown in the Contract Documents 

may rely reasonably on information obtained from the approved Project Record Documents. 
 

b. Make entries within 24 hours after receipt of information that the change has occurred. 
 
1.03 Product Handling 
 

a. Maintain the job set of Record Documents completely protected from deterioration and from loss 
and damage until completion of the Work and transfer of all recorded data to the final Project Record 
Documents. 

 
b. In the event of loss of recorded data, use means necessary to again secure the data to NOR’s 

approval. 
 

(1) Such means shall include, if necessary in the opinion of NOR, removal and replacement of 
concealing materials. 

 
(2) In such case, provide replacements to the standards originally required by the Contract 

Documents. 
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PART II  -  PRODUCTS 
 
2.01 Record Documents 
 

a. Job Set:  Promptly following receipt of the Owner’s Notice to Proceed, secure from NOR at no charge 
to the Contractor one complete set of all Documents comprising the Contract. 

 
b. Final Record Documents:  At a time nearing the completion of the Work, secure from NOR at no 

charge to the Contractor one complete set of sepia transparencies of all Drawings in the Contract to 
be prepared as the reproducible “As Built” Drawings. 

 
PART III  -  EXECUTION 
 
3.01 Maintenance of Job Set 
 

a. Immediately upon receipt of the job set described in Paragraph 2.01-a above, identify each of the 
Documents with the title, “Record Documents-Job Set.” 

 
b. Preservation: 

 
(1) Considering the Contract completion time, the probable number of occasions upon which the 

job set must be taken out for new entries and for examination, and the conditions under which 
these activities will be performed, devise a suitable method for protecting the job set to the 
approval of NOR. 

 
(2) Do not use the job set for any purpose except entry of new data and for review by NOR, until 

start of transfer of data to final Project Record Documents. 
 

c. Making entries on Drawings: 
 

(1) Using an erasable colored pencil (not ink or indelible pencil), clearly describe the change by 
graphic line and note as required. 

 
(2) Date all entries. 

 
(3) Call attention to the entry by a “cloud” drawn around the area or areas affected. 

 
(4) In the event of overlapping changes, use different colors for the overlapping changes. 

 
d. Make entries on all pertinent Documents. 

 
e. Conversion of Schematic Layouts: 

 
(1) In some cases on the Drawings, arrangement of conduits, circuits, piping, ducts, and similar 

items are shown schematically and are not intended to portray precise physical layout. 
 

A. Final physical arrangement is determined by the Contractor, subject to NOR’s approval. 
 

B. However, design of future modifications of the facility may require accurate information as 
to the final physical layout of items which are shown only schematically on the Drawings. 

 
(2) Show on the job set of Record Drawings, by dimension accurate to within one inch, the 

centerline of each run of items such as are described in subparagraph 3.01-e-1 above. 
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A. Clearly identify the item by accurate note such as “cast iron drain,” “galv. water,” and the like. 

 
B. Show, by symbol or note, the vertical location of the item (“under slab,” “in ceiling plenum,” 

“exposed,” and the like). 
 

C. Make all identification sufficiently descriptive that it may be related reliably to the 
Specifications. 

 
(3) NOR may waive the requirements for conversion of schematic layouts where, in NOR’s 

judgment, conversion serves no useful purpose.  However, do not rely upon waivers being 
issued except as specifically issued in writing by NOR. 

 
3.02 Final Project Record Documents 
 

a. The purpose of the final Project Record Documents is to provide factual information regarding all 
aspects of the Work, both concealed and visible, to enable future modification of the Work to 
proceed without lengthy and expensive site measurement, investigation and examination. 

 
b. Approval of recorded data prior to transfer: 

 
(1) Following receipt of the transparencies described in Paragraph 2.01-b above, and prior to start 

of transfer of recorded data thereto, secure NOR’s approval of all recorded data. 
 

(2) Make required revisions. 
 

c. Transfer of data to Drawings: 
 

(1) Carefully transfer change data shown on the job set of Record Drawings to the corresponding 
transparencies, coordinating the changes as required. 

 
(2) Clearly indicate at each affected detail and Drawing a full description of changes made during 

construction, and the actual location of items described in subparagraph 3.01-e-1 above. 
 

(3) Call attention to each entry by drawing a “cloud” around the area or areas affected. 
 

(4) Make changes neatly, consistently, and with the proper media to assure longevity and clear 
reproduction. 

 
d. Transfer of data to other Documents: 

 
(1) If the Documents, excluding Drawings, are kept clean during progress of the Work, and if entries 

thereon are approved by NOR and neatly noted, the job set of such Documents may be 
accepted as final Record Documents. 

 
(2) If such Documents are not acceptable to NOR, secure new copies from NOR and carefully 

transfer the changed data to the new copy to the satisfaction of NOR. 
 

e. Review and Submittal: 
 

(1) Submit the completed set of Project Record Documents to NOR as described in Paragraph 1.03-
d above. 
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(2) Participate in review meetings as required. 
 

(3) Make required changes and promptly deliver the final Project Record Documents to NOR. 
 
3.03 Changes Subsequent to Acceptance 
 

a. The Contractor has no responsibility for recording changes in the Work subsequent to Final 
Completion, except for changes resulting from work performed under Warranty. 

 
 
 
 
 

END OF SECTION 
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SECTION 32 31 50 
SPLIT-RAIL FENCES AND GATES 

 
 
PART I - GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Requirements regarding split rail fencing and gates on District Lands or interest in lands. 
 
PART II - PRODUCTS 
 
2.01 GENERAL 
 
 A. Unless otherwise required by City and/or County ordinances, fences and gates shall be height as 

dictated by plans and specifications. 
 

B. All materials, preparation, and subsequent application and construction shall be in compliance with 
the specifications.  

 
C. Contractor shall warrant all of the completed work be free of significant defects in workmanship and 

material for a period of one (1) year from date of completion of the work.  
 

2.02 RAILS 
 

A. 3-rail or 2-rail “American Style” split rail system shall be used 
 

B. All top rail joints shall be butted together and welded completely; all top rails shall sit in post saddles 
with a consistent fit ensuring proper alignment and construction, this joint shall be welded 
completely. All center rails shall be saddle cut at both ends ensuring a consistent and proper fit 
between posts; all joints shall be fully welded.  

 
C. All top rail ends shall be capped and fully welded.  

 
2.03 POSTS 
 

A. 2-rail posts shall be approximately 42-inches in height. Any deviations shall be approved by the 
District. 

  
B. 3-rail posts shall be approximately 57-inches in height. Any deviations shall be approved by the 

District. 
 

C. Posts shall be buried 30-inches into the ground. 
 

D. All corner and end/start posts require a minimum 10-inch diameter concrete footing at least 3 feet, 3 
inches (3’-3”) deep, with the post set at three (3) feet in the footing.  

 
E. Posts shall have a minimum of three (3) inches of space between the end post and the bottom of the 

footing.  
 

F. Field posts shall have a minimum of 8-inch diameter concrete footing at least 2-feet, 9-inches deep, 
with the post set at 2-feet, 6-inches in the footing.  
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G. All posts shall be saddle cut so that the top rail fits consistently on top of the post ensuring proper 

alignment and construction.  
 

H. Concrete shall be 1-inch above finish grade and sloped away from pole to drain.  
 
2.04 GATES 

 
A. In general, gates shall be tubular steel frame or heavy-duty livestock or  

farm style. If field conditions dictate a different gate type, consult with  
Owner. 

 
B. Gates for split rail style fences shall be Man Gates or Truck Gates. 

 
C. Man Gate openings shall be a minimum of 3-feet wide. 

 
D. Truck Gate openings shall be at least 12-feet wide. 

 
E. Gates shall be a minimum of 16 gauge (1 3/4” or heavier), high tensile 50,000 psi tubular steel. 

 
F. Fittings and hardware shall be galvanized. 

 
G. Hinge system shall be as per gate manufacturer’s recommendations. 

 
H. Gates shall be approximately 50-inches high. 

 
I. Latching system shall be positive lock chain and slot or equal and be daisy-chain compatible. 

 
J. Gates shall be powder coated or approved equal.  

 
K. Acceptable gates include Mulberry Farm Gates, Renze Feed Victory Gate, Hutchinson Inc. Tubular 

Livestock Gate, or approved equal. 
 

 
PART III - EXECUTION 
 
3.01 PREPARATION 
 
 A. Follow all applicable blue stakes procedures.   
 
 B. Unless otherwise directed, Owner’s representative shall be on-site and/or available during entire 

fence installation. Staking and layout shall be approved prior to installation of fencing. 
 
 
3.02 LAYOUT OF WORK 
 

A. Gate location shall be approved by the Owner prior to installation. 
 
 
3.03 INSTALLATION OF POSTS 
 

A. Posts shall be set true to line and grade. 
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B. Gate, corner, or end posts do require 12-inch diameter concrete footings extended at least 24-inches 

into undisturbed natural ground or properly compacted fill. Concrete footings shall be rated at a 
minimum of 2500 PSI.  

 
C. All welds shall be welded using 5P/E6010 welding rod. Each weld shall consist of two passes. The first 

pass shall serve as a filler pass, which shall be buffed before the second pass. The second pass shall 
serve as a cap pass, which shall be buffed and cleaned to be finished with no sharp edges.  

 
3.04 INSTALLATION OF FENCE 
 

A. Install gates plumb, level and secure for full opening without interference. Install ground-set items in 
concrete for anchorage as recommended by the fence manufacturer. Adjust hardware for smooth 
operation. 

 
B. Man Gates: 

 
1. Shall be configured to allow Owner’s staff to enter the enclosed area, to perform inspections, 

and exit to the opposite side of the enclosed area, if necessary.  
 

2. Once gate is installed, coordinate with Owner on lock installation. 
 

 
C. Truck Gates: 

 
1. Shall be installed at the request of the Owner, per plan, and shall be at no additional cost to 

the District.  
 

2. Shall open/close in direction as directed by the Owner. 
 

3. Shall be configured to allow District vehicles to enter the enclosed area to perform 
inspections, work, etc. and exit to the opposite side of the enclosed area, if necessary. 

 
4. Once gate is installed, coordinate with the Owner on lock installation.  

 
3.05 PLANS 
 

A. Plans are following this specification section. 
 
 
 
 

 
 

END OF SECTION 
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